

Task #	Task Name/Description	PROJECT DIRECTOR	PROJECT MANAGEMENT	DEPUTY PROJECT MANAGER	GHG-Jeff Caton	EP-Luke Evans	CUL-Becky Urbano	TS-Suzanne Goldstein	CD-James Cobb	AQ-Cheri Velzy	EP-Paul Stephenson	BIO-Stephanie Bishop	GRA-James Songco	EP-Steve Smith	EDITOR-Peter Carr	BIO-Tierra Groff	GIS-Wes McCullough	WP-Kristine Olsen	AQ-Madison Castelazo	AQ-Anaya Ward	CUL-Melissa Grijalva-Foreman	AQ-Joneil Manansala	EP-Emily Kline	BIO-Mariah Dietrich	ESA LABOR TOTAL BY HOURS / DOLLARS		
		Shannon Wages	Daniel Souza/Bev Choi/	Jill Feyk-Miney		BIO-Brian Pitman	GEO-Michael Burns	AQ-Alan Sako		NOI-Chris Sanchez	EH-Dane Behrens		NOI-Chris Sanchez	EH-Dane Behrens	ENG-Byron Amerson	BIO-Nicole Ibanez		EP-Juliana Medan	GIS-Jacob Andersen	CUL-Amy Langford	NOI-Nick Reynoso	CP-Ethan Wynnacht		CP-Vanessa Ramirez	Total Hours	Labor Amount	
A.1	Monthly Invoices and Progress Reports		35	21																						56.00	\$ 15,400
A.1	Bi-Weekly Coordination Meetings	16	50	40				16		16	16															154.00	\$ 40,740
A.1	Project Management/Coordination	28	105	60				16		16	16															225.00	\$ 61,290
A	Management & Coordination	44	190	121	0	0	0	32	0	16	32	0	0	0	0	0	0	0	0	0	0	0	0	0	0	435	\$ 117,430
B.1	Kick-Off Meeting Attendance	2	2	2				2		2	2															12	\$ 3,110
B.1	Kickoff Meeting Preparation (agenda, supporting materials)	2	8	10							2															22	\$ 5,880
B.1	Kickoff Meeting Summary Notes		1	4																						5	\$ 1,290
B.1	Database of Project Team Roles, Responsibilities and Contact Information		1																				4			5	\$ 910
B.1	Set-Up of File Sharing System		1					2									2						6			11	\$ 2,070
B.1	BDR Chapter Outline	1	2	4																						7	\$ 1,880
B	Kick-Off Meeting & Orientation	5	15	20	0	0	0	4	0	2	4	0	0	0	0	0	2	0	0	0	0	10	0	0	62	\$ 15,140	
C.1	Data Collection and Review	4	8	8							8															28	\$ 7,360
C.1	One Data Gaps Memorandum	1	2	6				8																		17	\$ 4,260
C	Data Gaps Analysis & Data Collection	5	10	14	0	0	0	8	0	0	8	0	0	0	0	0	0	0	0	0	0	0	0	0	45	\$ 11,620	
D.1	Engagement Strategy	2	4	2																						8	\$ 2,260
D.1a	Project Factsheet	4	6																							10	\$ 2,940
D.2	Project Website	2	6				4						6				15									33	\$ 7,180
D.3	Social Media Campaign / Video		12						28																	40	\$ 7,960
D.4	Community Workshop	32	102	132			6			18			45			6						120			461	\$ 105,855	
D.5	Disadvantaged Communities Focus Group		4																			4				8	\$ 1,780
D.6	Key Leader Interviews / Meetings	12	18								6															36	\$ 10,200
D.7	Translation Services		12	8																				22		42	\$ 8,340
D	Community Outreach and Meeting Facilitation	52	164	142	0	0	6	4	28	18	6	0	51	0	0	6	15	0	0	0	0	124	0	22	638	\$ 146,515	
E.1	Agency Engagement - Committee Formation input		4																							4	\$ 1,160
E.1	Agency Engagement - Kick Off Meeting (1): Attendance		2	2																			2			6	\$ 1,390
E.1	Agency Engagement - Kick Off Meeting (1): Preparation	1	4	6									4										6			21	\$ 4,590
E.1	Agency Engagement - Kick Off Meeting (1): Summary		1	1																			3			5	\$ 1,005
E.1	Agency Engagement - Small Group Meetings (3): Attendance		6	6																			6			18	\$ 4,170
E.1	Agency Engagement - Small Group Meetings (3): Preparation	2	8	10			2			6			8			2							16			54	\$ 11,700
E.1	Agency Engagement - Small Group Meetings (3): Summary		4	4																			12			20	\$ 4,020
E.1	Agency Engagement - Review Report Meeting (1): Attendance		2	2																			2			6	\$ 1,390
E.1	Agency Engagement - Review Report Meeting (1): Preparation		4	6									4										6			20	\$ 4,290
E.1	Agency Engagement - Review Report Meeting (1): Summary		1	1																			3			5	\$ 1,005
E.1	Agency Engagement																									-	\$ -
E	Agency Engagement	3	36	38	0	0	2	0	0	6	0	0	16	0	0	2	0	0	0	0	0	56	0	0	159	\$ 34,720	
F.1	Admin Draft BDR							16					24		40		100	30	100							310	\$ 57,110
F.1.A	Agricultural Resources	2	6	40							6					8	8									70	\$ 16,760
F.1.B	Air Quality	2	6							16					6	12	8		24	24		24				122	\$ 22,680
F.1.C	Biological Resources & Wildlife Connectivity	2	6			23					16	7				70	130		19	90				68		431	\$ 77,635
F.1.D	Geological Resources	2	6				40								2											50	\$ 13,160
F.1.E	Groundwater Hydrology	2	6				40								4											54	\$ 13,930
F.1.F	Mineral & Rock Resources	2	6				4										2	1					16		31	\$ 6,175	
F.1.G	Surface and Groundwater Quality	2	6				68				35															327	\$ 61,550
F.1.H	Surface Water Hydrology	2	6							80																430	\$ 77,060
F.1.I	Cultural & Historical Resources	2	6			16	16												32		342	40			112	\$ 21,940	
F.1.J	Land Use & Community Character	2	6																							8	\$ 2,340
F.1.K	Public Facilities and Services	2	6								5													50		83	\$ 13,790
F.1.L	Recreation	2	6																					10		18	\$ 3,640
F.1.M	Transportation & Circulation	2	6																							8	\$ 2,340
F.1.N	Tribal Resources	2	6					8																		36	\$ 7,420
F.1.O	Utilities & Public Infrastructure	2	6								5						20						20		50	83	\$ 13,790
F.1.P	Visual & Aesthetic Resources	2	6											40					7				110			178	\$ 31,815
F.1.Q	Disadvantaged Communities	2	6																							8	\$ 2,340
F.1.R	Greenhouse Gas Emissions & Adaptation	2	6		18											122	24					65				237	\$ 45,555
F.1.S	Noise	2	6							65					5		12						111			201	\$ 39,125
F	BDR & Visual Story Map	38	114	40	18	23	168	40	0	161	67	7	24	40	57	212	337	33	182	114	402	526	16	178	2,797	\$ 530,155	
F.1.T	Hazards & Safety	2	6			16	8									20	13	2	7					60		134	\$ 24,635
F.1.U	Economics and Population & Demographics	2	6																							8	\$ 2,340
F.1.V	Economic Development & Tourism	2	6																							8	\$ 2,340
F.2	Draft BDR	12	10							8			12	24	30	50							4		20	182	\$ 37,000
F.3	Final BDR	8	8							8			6	16	10								4		4	72	\$ 15,930
F.4	Executive Summary (ESRI Story Map)	8	8																								

Task #	Task Name/Description	Raimi and Associates				BAE				Fehr & Peers				TOTAL SUBCONSULTANT			
			10%				10%				10%			Total Hours	Subtotal	Total Mark Up Amount	Total Subconsultant
A.1	Monthly Invoices and Progress Reports	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
A.1	Bi-Weekly Coordination Meetings	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
A.1	Project Management/Coordination	76	\$ 16,840.00	\$ 1,684.00	\$ 18,524.00	12	\$ 4,080.00	\$ 408.00	\$ 4,488.00				88	\$ 20,920	\$ 2,092	\$ 23,012	
A	Management & Coordination	76	\$ 16,840.00	\$ 1,684	\$ 18,524	12	\$ 4,080.00	\$ 408	\$ 4,488	0	\$ -	\$ -	\$ -	88	\$ 20,920.00	\$ 2,092	\$ 23,012
B.1	Kick-Off Meeting Attendance	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
B.1	Kickoff Meeting Preparation (agenda, supporting materials)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
B.1	Kickoff Meeting Summary Notes	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
B.1	Database of Project Team Roles, Responsibilities and Contact Information	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
B.1	Set-Up of File Sharing System	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
B.1	BDR Chapter Outline	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
B	Kick-Off Meeting & Orientation	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -
C.1	Data Collection and Review	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
C.1	One Data Gaps Memorandum	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
C	Data Gaps Analysis & Data Collection	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -
D.1	Engagement Strategy	48	\$ 9,720.00	\$ 972.00	\$ 10,692.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	48	\$ 9,720	\$ 972	\$ 10,692	
D.1a	Project Factsheet	52	\$ 9,600.00	\$ 960.00	\$ 10,560.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	52	\$ 9,600	\$ 960	\$ 10,560	
D.2	Project Website	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	
D.3	Social Media Campaign / Video	36	\$ 6,800.00	\$ 680.00	\$ 7,480.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	36	\$ 6,800	\$ 680	\$ 7,480	
D.4	Community Workshop	384	\$ 76,600.00	\$ 7,660.00	\$ 84,260.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	384	\$ 76,600	\$ 7,660	\$ 84,260	
D.5	Disadvantaged Communities Focus Group	52	\$ 10,380.00	\$ 1,038.00	\$ 11,418.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	52	\$ 10,380	\$ 1,038	\$ 11,418	
D.6	Key Leader Interviews / Meetings	12	\$ 3,420.00	\$ 342.00	\$ 3,762.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	12	\$ 3,420	\$ 342	\$ 3,762	
D.7	Translation Services	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	
D	Community Outreach and Meeting Facilitation	584	\$ 116,520.00	\$ 11,652	\$ 128,172	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	584	\$ 116,520.00	\$ 11,652	\$ 128,172	
E.1	Agency Engagement - Committee Formation input	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Kick Off Meeting (1): Attendance	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Kick Off Meeting (1): Preparation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Kick Off Meeting (1): Summary	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Small Group Meetings (3): Attendance	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Small Group Meetings (3): Preparation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Small Group Meetings (3): Summary	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Review Report Meeting (1): Attendance	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Review Report Meeting (1): Preparation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement - Review Report Meeting (1): Summary	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
E.1	Agency Engagement	40	\$ 7,860.00	\$ 786.00	\$ 8,646.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	40	\$ 7,860	\$ 786	\$ 8,646	
E	Agency Engagement	40	\$ 7,860.00	\$ 786	\$ 8,646	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	40	\$ 7,860.00	\$ 786	\$ 8,646	
F.1	Admin Draft BDR	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.A	Agricultural Resources	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.B	Air Quality	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.C	Biological Resources & Wildlife Connectivity	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.D	Geological Resources	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.E	Groundwater Hydrology	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.F	Mineral & Rock Resources	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.G	Surface and Groundwater Quality	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.H	Surface Water Hydrology	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.I	Cultural & Historical Resources	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.J	Land Use & Community Character	196	\$ 36,660.00	\$ 3,666.00	\$ 40,326.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	196	\$ 36,660	\$ 3,666	\$ 40,326	
F.1.K	Public Facilities and Services	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.L	Recreation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.M	Transportation & Circulation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	241	\$ 57,505.00	\$ 5,751.00	\$ 63,256.00	241	\$ 57,505	\$ 5,751	\$ 63,256
F.1.N	Tribal Resources	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.O	Utilities & Public Infrastructure	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.P	Visual & Aesthetic Resources	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.Q	Disadvantaged Communities	196	\$ 37,260.00	\$ 3,726.00	\$ 40,986.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	196	\$ 37,260	\$ 3,726	\$ 40,986	
F.1.R	Greenhouse Gas Emissions & Adaptation	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.S	Noise	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F	BDR & Visual Story Map	392	\$ 73,920.00	\$ 7,392	\$ 81,312	0	\$ -	\$ -	\$ -	241	\$ 57,505.00	\$ 5,751	\$ 63,256	633	\$ 131,425.00	\$ 13,143	\$ 144,568
F.1.T	Hazards & Safety	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
F.1.U	Economics and Population & Demographics	\$ -	\$ -	\$ -	\$ -	104	\$ 18,420.00	\$ 1,842.00	\$ 20,262.00	\$ -	\$ -	\$ -	\$ -	104	\$ 18,420	\$ 1,842	\$ 20,262
F.1.V	Economic Development & Tourism	\$ -	\$ -	\$ -	\$ -	56	\$ 9,800.00	\$ 980.00	\$ 10,780.00	\$ -	\$ -	\$ -	\$ -	56	\$ 9,800	\$ 980	\$ 10,780
F.2	Draft BDR	\$ -	\$ -	\$ -	\$ -	48	\$ 9,060.00	\$ 906.00	\$ 9,966.00	20	\$ 5,410.00	\$ 541.00	\$ 5,951.00	68	\$ 14,470	\$ 1,447	\$ 15,917
F.3	Final BDR	\$ -	\$ -	\$ -	\$ -	15	\$ 3,450.00	\$ 345.00	\$ 3,795.00	\$ -	\$ -	\$ -	\$ -	15	\$ 3,450	\$ 345	\$ 3,795
F.4	Executive Summary (ESRI Story Map)	16	\$ 3,520.00	\$ 352.00	\$ 3,872.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	16	\$ 3,520	\$ 352	\$ 3,872	
F	BDR & Visual Story Map (Continued)	16	\$ 3,520.00	\$ 352	\$ 3,872	223	\$ 40,730.00	\$ 4,073	\$ 44,803	20	\$ 5,410.00	\$ 541	\$ 5,951	259	\$ 49,660.00	\$ 4,966	\$ 54,626
G.1	Companion Online Web Application	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
G	Companion Online Web Application	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -
H.1	Public Hearing Preparation	\$ -	\$ -	\$ -	\$ -	6	\$ 1,545.00	\$ 154.50	\$ 1,699.50	\$ -	\$ -	\$ -	\$ -	6	\$ 1,545	\$ 155	\$ 1,700
H.1	Public Hearing Attendance (2)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0	\$ -	\$ -	\$ -	\$ -
H	Public Hearings	0	\$ -	\$ -	\$ -	6	\$ 1,545.00	\$ 155	\$ 1,700	0	\$ -	\$ -	\$ -	6	\$ 1,545.00	\$ 155	\$ 1,700
10.1	Other Direct Costs	\$ 3,500.00	\$ 350.00	\$ 3,850.00	\$ 3,850.00	\$ 750.00	\$ 75.00	\$ 825.00	\$ 825.00	\$ 750.00	\$ 75.00	\$ 825.00	0	\$ 5,000.00	\$ 500.00	\$ 5,500.00	
10	Other Direct Costs	0	\$ 3,500.00	\$ 350	\$ 3,850	0	\$ 750.00	\$ 75	\$ 825	0	\$ 750.00	\$ 75	\$ 825	0	\$ 5,000.00	\$ 500	\$ 5,500
Total		1108	\$ 222,160.00	\$ 22,216	\$ 244,376	241	\$ 47,105.00	\$ 4,711	\$ 51,816	261	\$ 63,665.00	\$ 6,367	\$ 70,032	1610	\$ 332,930.00	\$ 33,293	\$ 366,223



Attachment A Cost Proposal: ESA Non-Labor Expenses Summary

Reimbursable Expenses	
Project Supplies	\$ -
Printing/Reproduction	\$ 2,200
Document and Map Reproductions (CD + Digital Photo)	\$ -
Postage and Deliveries	\$ -
Mileage	\$ 2,650
Vehicle Rental	\$ -
Lodging	\$ 3,100
Airfare	\$ 4,800
Other Travel Related	\$ 2,400
Cultural Resources Record Search	\$ 3,000
Raimi & Associates Expenses	\$ -
Live Intrepretation Fees	\$ 12,000
Subtotal Reimbursable Expenses	\$ 30,150
10% Fee on Reimbursable Expenses	\$ 3,015
Total Reimbursable Expenses	\$ 33,165

Project Total

PROJECT COST ESTIMATE SUMMARY TABLE

ESA Labor	\$1,004,065
ESA Labor Amount	\$1,004,065
ESA Non-Labor Expenses	
Reimbursable Expenses (Details Attachment A)	\$33,165
Subtotal ESA Non-Labor Expenses	\$33,165
Subconsultant Costs	\$366,223
<hr/>	
PROJECT TOTAL	\$1,403,453
<hr/>	
PROJECT TOTAL WITH 15% CONTINGENCY	\$ 1,613,971