NAPA COUNTY AGREEMENT NO. 260124B

PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT is made and entered into in Napa County, California, this 9th day of September 2025, ("Effective Date") by and between Napa County, a political subdivision of the State of California, hereinafter referred to as "County," and YEI Engineers Inc., a California corporation, whose business address is 7677 Oakport Street, Suite 200, Oakland, CA 94621, hereinafter referred to as "Consultant."

RECITALS

- A. County wishes to obtain specialized services, as authorized by Government Code section 31000, in order to provide engineering design and support services for the South Campus Building 4 HVAC Upgrades, hereinafter referred to as "Project."
- B. Consultant was selected to provide professional services after a competitive process conducted pursuant to RFQ 1127 First Street HVAC.
- C. Consultant is willing to provide such specialized services to County under the terms and conditions set forth herein.
- D. County hereby engages the services of Consultant, and Consultant agrees to serve County in accordance with the terms and conditions set forth herein.
- E. For good and valuable consideration, the sufficiency of which is acknowledged, County and Consultant agree as follows:

AGREEMENT

ARTICLE I – SCOPE OF SERVICES

- 1.1 Scope of Services. Consultant shall provide professional services to County as described in Exhibit A to this Agreement, and in accordance with the Contract Documents. The Contract Documents consist of this Agreement and its Exhibits, the Request for Proposals or Qualifications issued by County (if any), and Consultant's proposal or statement of qualifications.
- **1.2 Schedule.** Consultant shall perform and complete the scope of services in accordance with the schedule set forth in Exhibit A. Consultant shall further perform the scope of services in compliance with any interim milestones or deadlines, as may be set forth in Exhibit A. Time is of the essence in the performance of the scope of services.

- 1.3 Standard of Care. Consultant represents that the professional services rendered under this Agreement shall be performed consistent with and limited to the standards ordinarily exercised by professionals practicing in the same field of service, under similar conditions, and at the same time and locality where the Services are performed. Consultant shall correct any professional services falling below this standard at its sole cost and expense, if notified by County within thirty (30) days after completion of such services. This remedy is in addition to any other remedies that may be available to County in law or equity.
- 1.4 Correction of Deficient Services. Consultant shall take reasonable steps to commence correction of any services that fail to meet the standard of care within seven days of receipt of written notice from County unless otherwise agreed by the parties. If Consultant fails to commence such steps within the seven day or other agreed-upon period, County may, in addition to any other remedies provided under the Contract Documents, commence correction of such services without further written notice to Consultant. If County takes such corrective action, Consultant shall be responsible for all reasonable costs incurred by County in performing such correction, including but not limited to the cost of County staff time and the amount paid to another consultant to correct the deficient services.
- **1.5 Other Remedies.** This Article applies only to Consultant's obligation to correct services that do not meet the standard of care and is not intended to constitute a period of limitations or waiver of any other rights or remedies County may have regarding the Consultant's other obligations under the Contract Documents or federal or state law.
- **1.6 Key Personnel.** Key personnel identified in Consultant's proposal, or statement of qualifications shall be the individuals who will actually perform the services. Changes in key personnel must be reported by Consultant in writing and approved by County.
- 1.7 Government Code Section 7550. Every document or report prepared by Consultant for or under the direction of County pursuant to this Agreement shall contain the numbers and dollar amounts of all contracts and subcontracts relating to the preparation of the document or written report if the total cost for the work performed by nonemployees of County exceeds five thousand dollars (\$5,000). The contract and subcontract numbers and dollar amounts shall be contained in a separate section of the document or written report. If multiple documents or written reports are the subject or product of this Agreement, the disclosure section may also contain a statement indicating that the total contract amount represents compensation for multiple documents or written reports.

ARTICLE II – DURATION OF AGREEMENT

2.1 Term of the Agreement. The term of this Agreement shall begin on the Effective Date entered on page 1 of this Agreement. This Agreement shall expire 5 year(s) after the Effective Date unless terminated earlier in accordance with this Article.

- **2.2 Suspension for Convenience.** County may suspend all or any portion of Consultant's performance under this Agreement at its sole option and for its convenience at no cost for a period of time not to exceed 60 days. County must give 10 days prior written notice to Consultant of such suspension. County may rescind the suspension prior to or at 60 days by providing Consultant with written notice of the rescission, at which time Consultant will be required to resume performance in compliance with the terms and provisions of this Agreement. Consultant shall be entitled to an extension of time to complete performance equal to the length of the suspension unless otherwise agreed to in writing by the parties.
- 2.3 **Termination for Convenience.** County may terminate all or any portion of this Agreement at its sole option and for its convenience, by giving 30 days prior written notice of such termination to Consultant. The termination of the Agreement shall be effective 30 days after receipt of the notice by Consultant. After receipt of notice of termination of all or any portion of the Agreement, Consultant shall immediately discontinue all affected performance (unless the notice directs otherwise) and complete any additional work necessary for the orderly filing of documents and closing of Consultant's affected performance under the Agreement. Consultant shall deliver to County all data, drawings, specifications, reports, estimates, summaries, and such other information and materials created or received by Consultant in performing this Agreement, whether completed or unfinished provided CONTRACTOR has been paid all undisputed invoice amounts due. Consultant may keep copies for its own records. County shall pay Consultant for services satisfactorily provided before the effective date of termination, and reasonable costs incurred by Consultant in providing County with the data and documents required by this paragraph. Consultant shall not be compensated for lost or anticipated profit or overhead on the terminated portion of this Agreement.
- **2.4 Termination for Cause.** County may terminate this Agreement for default if Consultant fails to satisfactorily perform any material obligation required by this Agreement. Default includes Consultant's failure to timely provide services in accordance with the schedule. If Consultant fails to satisfactorily cure a default within 10 days of receiving written notice from County specifying the nature of the default, County may immediately terminate this Agreement, and terminate each and every right of Consultant, and any person claiming any rights by or through Consultant under this Agreement. The rights and remedies of County enumerated in this paragraph are in addition to and independent of County's rights under any other provision of this Agreement and any right or remedy available to County at law or in equity.
 - **2.4.1 Absence of Default.** If after County gives notice of termination for cause, it is determined that Consultant was not in default of a material obligation of this Agreement, the termination shall be deemed to be a termination for the convenience of County under paragraph 2.3.
- **2.5 Purchasing Agent's Authority.** The County Purchasing Agent or their designee is hereby authorized to make all decisions and take all actions required under this Article to suspend or terminate this Agreement.

ARTICLE III - COMPENSATION

- **3.1 Amount of Compensation.** County shall pay Consultant for satisfactory performance of the scope of services, as follows:
 - **3.1.1** Rates. County shall pay Consultant according to the compensation and fee schedule set forth in Exhibit B.
 - **3.1.2 Expenses.** Travel or other expenses will only be reimbursed by County if such expenses are specifically identified in Exhibit B. Any travel expenses must comply with the Napa County Travel Policy found in the Napa County Policy Manual, Part I, Section 43, regardless of anything to the contrary in Exhibit B.
 - **3.1.3 Maximum Amount.** Notwithstanding paragraphs 3.1.1 and 3.1.2, the maximum payments under this Agreement shall not exceed a total of THREE HUNDRED THIRTY SIX THOUSAND TWO HUNDRED EIGHTY TWO DOLLARS AND ZERO CENTS (\$336,282.00); provided, however, that such amounts shall not be construed as guaranteed sums, and compensation shall be based upon services actually provided and reimbursable expenses actually incurred.
- **3.2 Payment Process.** Consultant may submit one invoice per calendar month in arrears for services provided, to the Project Manager who will review the invoice to confirm its contents match the services provided during the period covered by the invoice. If approved, the invoice will be forwarded to the Napa County Auditor no later than 15 days following receipt of the invoice.
 - 3.2.1 Content of Invoices. Invoices shall be in a form acceptable to the Napa County Auditor and include Consultant's name, address, Social Security or Taxpayer Identification Number, and the Napa County Agreement number. If this Agreement provides for payment based on unit prices or tasks completed, invoices shall include itemization of the hours worked, descriptions of the tasks completed during the billing period, the names and positions of person(s) performing the services, and the hourly or task rates. If the Agreement or Exhibit B provides for a fixed or lump sum price and Consultant presents monthly invoices, each invoice must indicate the percentage of work completed (e.g., 50% of design or draft report) or the milestone(s) achieved in Exhibit B, which will allow Consultant to be paid the equivalent percentage of the fixed price.
 - **3.2.2** Expenses. If the Agreement provides for reimbursement of expenses, invoices shall describe the nature and cost of the expense, and the date incurred. Receipts must be included with the invoice.
- **3.3** Annual Appropriation of Funds. Consultant acknowledges that the term of this Agreement may extend over multiple County fiscal years, and that compensation under this Agreement is contingent on the Board of Supervisors appropriating funding for this Agreement

for those fiscal years. This Agreement may be terminated at the end of the fiscal year for which sufficient funding is not appropriated and authorized. County is not obligated to pay Consultant, nor is Consultant obligated to provide further services if sufficient funds have not been appropriated and authorized by the Board of Supervisors.

3.4 Price Adjustments. After the first contract year, County may increase the unit prices or hourly rates in Exhibit "B" upon approval of Consultant's written request and justification as set forth in this paragraph. Increases may only be made once per contract year in an amount not to exceed the increase in the prevailing wage rate or 5.0%, whichever is less, during the preceding one-year term. If the adjustment is a negative number, then the unit prices shall not be adjusted for that year (the unit prices will not be decreased). Consultant's request and justification must include the amount of the requested adjustment, a description of the nature and magnitude of the increased costs impacting Consultant, explain how the requested adjustment reflects such increased costs, and the proposed effective date of the price adjustment. Consultant must provide such written request and justification no less than sixty days before the proposed effective date of the price adjustment. County may only approve Consultant's request in writing. Increasing the unit prices or hourly rates pursuant to this paragraph does not affect the maximum contract amount in paragraph 3.1.3. This paragraph does not apply where compensation is based on fixed prices or lump sums.

ARTICLE IV - INSURANCE

- **4.1 Insurance.** Prior to commencing the scope of services, Consultant shall obtain and maintain in full force and effect throughout the term of this Agreement, and thereafter as to matters occurring during the term of this Agreement, the insurance coverage set forth in Exhibit C.
- **4.2 Inclusion in Subcontracts.** Consultant shall require its subconsultants and any other entity or person providing services under this Agreement to comply with the Workers Compensation and General Liability insurance requirements set forth in Exhibit C.

ARTICLE V - INDEMNIFICATION

5.1 Indemnification and Hold Harmless. To the fullest extent permitted by law, Consultant shall defend at its own expense, indemnify, and hold harmless County and its officers, and employees from and against pure economic liability, claims, actions, proceedings, losses, injuries, damages or expenses, including litigation costs and reasonable attorney's fees incurred in connection therewith, brought for or on account of personal injury (including death) or damage to property, to the extent caused by the grossly negligent acts or omissions or willful misconduct of Consultant or its officers, employees, and consultants in providing services under this Agreement, excluding, however, such liability, claims, actions, losses, injuries, damages or expenses to the extent arising from the negligence or willful misconduct of County. Each party shall notify the other party immediately in writing of any claim or damage related to activities performed under this Agreement. The parties shall cooperate with each other in the investigation

and disposition of any claim arising out of the activities under this Agreement. In no event shall the cost to defend charged to the Consultant exceed the Consultant's proportionate percentage of fault. Consultant shall not be liable for any claims of loss of profits or any other indirect, special, incidental, or consequential damages of any nature whatsoever.

- **5.2 Design Professionals.** To the extent Consultant is providing the services of a "design professional" as defined in California Civil Code section 2782, County acknowledges that Consultant's obligations under paragraph 5.1 may be limited under Civil Code Section 2782.8.
- **5.3 Effect of Insurance.** The provisions of this Article are not limited by the requirements of Article IV related to insurance.
- **5.4 Enforcement Costs.** Consultant shall reimburse any and all costs County incurs enforcing the indemnity, hold harmless, and defense provisions set forth in this Article.
- **5.5 Survival.** This Article shall survive termination or expiration of this Agreement and continue in effect so long as a viable claim may exist.

ARTICLE VI – MANDATORY COUNTY PROVISIONS

- **6.1 Compliance with County Policies.** Consultant shall comply, and require its employees and subconsultants to comply, with the following policies, copies of which are available on County's website at https://www.countyofnapa.org/771/Purchasing and are hereby incorporated by reference.
 - **6.1.1** Napa County "Waste Source Reduction and Recycled Product Content Procurement Policy," which is found in the Napa County Policy Manual Part I, Section 8D.
 - **6.1.2** Napa County "Discrimination, Harassment and Retaliation Prevention Policy," which is found in the Napa County Policy Manual Part I, Section 37K.
 - **6.1.3** Napa County "Drug and Alcohol Policy," which is found in the Napa County Policy Manual Part I, Section 37O.
 - **6.1.4** "Napa County Information Technology Use and Security Policy" which is found in the Napa County Policy Manual Part I, Section 31A.
 - **6.1.5** Napa County "Workplace Violence Policy," which is found in the Napa County Policy Manual Part I, Section 37U.
- **6.2 Inducement of County Employees.** Consultant shall not permit its officers, agents, or employees to engage in any activities during the performance of any of services under this

Agreement that would interfere with compliance or induce violation of these policies by County employees or consultants.

ARTICLE VII - COMPLIANCE WITH LAWS

- 7.1 Compliance with Controlling Law. Consultant shall comply with all laws, ordinances, regulations, and policies of federal, California, and local governments applicable to this Agreement. Consultant shall comply immediately with all directives issued by County or its authorized representatives under authority of any laws, statutes, ordinances, rules, or regulations.
- 7.2 Conflict of Interest. Consultant acknowledges that they are aware of the provisions of Government Code sections 1090, et seq., and sections 87100, et seq., relating to conflict of interest of public officers and employees. Consultant hereby covenants that it presently has no interest not disclosed to County and shall not acquire any interest, direct or indirect, which would conflict in any material manner or degree with the performance of the scope of services under this Agreement. Consultant further warrants that it is unaware of any financial or economic interest of any public officer or employee of County relating to this Agreement. Violation of this paragraph by Consultant is a material breach of this Agreement which may result in termination of the Agreement for cause.
- 7.3 Taxes. Consultant shall file federal and state tax returns or applicable withholding documents and pay all applicable taxes or make all required withholdings on amounts paid pursuant to this Agreement. Consultant shall be solely liable and responsible to make such withholdings and pay such taxes and other obligations including, without limitation, state and federal income and FICA taxes. Consultant shall indemnify and hold County harmless from any liability it may incur to the United States or the State of California if Consultant fails to pay or withhold, when due, all such taxes and obligations. If County is audited for compliance regarding any withholding or other applicable taxes or amounts, Consultant shall furnish County with proof of payment of taxes or withholdings on those earnings within 10 business days after notice from County.
- **7.4 Prevailing Wage Requirements.** The scope of services includes "public works" as defined in the California Labor Code. Consultant shall comply with all State prevailing wage requirements, including but not limited to, those set forth in Exhibit D.

ARTICLE VIII – DISPUTE RESOLUTION

8.1 Mandatory Non-binding Mediation. If a dispute arises out of or relates to this Agreement, or the breach thereof, and if said dispute cannot be settled through normal contract negotiations, the parties agree to attempt to settle the dispute in an amicable manner, using mandatory mediation through Judicial Arbitration and Mediation Services (JAMS) or any other neutral organization agreed to by the parties. To initiate mediation, the initiating party shall send written notice of its request for mediation to the opposing party. Mediation is mandatory before either party may initiate litigation or have recourse in a court of law.

- **8.2 Mediation Costs.** The expenses of witnesses for either side shall be paid by the party producing such witnesses. All other expenses of the mediation, including required traveling and other expenses of the mediator, and the cost of any proofs or expert advice produced at the direct request of the mediator, shall be borne equally by the parties, unless they agree otherwise.
- **8.3** Selection of Mediator. A single mediator that is acceptable to both parties shall be used to mediate the dispute. The mediator may be selected from lists furnished by JAMS or any other agreed upon mediator. The parties shall endeavor to agree on a mediator within 10 business days, unless a longer period is mutually agreed to in writing by Consultant and County. If the parties cannot agree on a mediator, JAMS or other neutral organization shall select the mediator.
- 8.4 Conduct of Mediation Sessions. Mediation hearings will be conducted in an informal manner and discovery will not be allowed. The discussions, statements, or admissions will be confidential to the proceedings and will be subject to Evidence Code section 1152. The parties may agree to exchange any information they deem necessary. Both parties shall have a representative attend the mediation who is authorized to settle the dispute, though County's recommendation of settlement may be subject to the approval of the Board of Supervisors. Either party may have attorney(s), witnesses, or expert(s) present. Either party may request a list of witnesses and notification whether attorney(s) will be present.
- **8.5 Mediation Results.** Any resultant agreements from mediation shall be documented in writing. Mediation results and documentation, by themselves, shall be "non-binding" and inadmissible for any purpose in any legal proceeding, unless such admission into evidence is otherwise agreed to in writing by both parties. Mediators shall not be subject to any subpoena or liability, and their files and actions shall not be subject to discovery.

ARTICLE IX – GENERAL PROVISIONS

- 9.1 Access to Records/Retention. Consultant shall provide County with access to Consultant's records which are reasonably necessary for County to review or audit Consultant's compliance with the provisions of this Agreement. Consultant shall provide such access within 10 business days after written request by County, either by providing copies of the requested records to County or allowing County to inspect and photocopy the records at Consultant's place of business where the records are kept. Consultant shall maintain all records related to this Agreement for at least four years after expiration or termination of this Agreement.
- **9.2 Notices.** All notices required or authorized by this Agreement shall be in writing and shall be delivered in person or by deposit in the United States mail, by certified mail, postage prepaid, return receipt requested. Any mailed notice, demand, request, consent, approval, or communication that either party desires to give the other party shall be addressed to the other party at the address set forth below. Either party may change its address by notifying the other party of the change of address. Any notice sent by mail in the manner prescribed by this paragraph shall be deemed to have been received on the date noted on the return receipt or five days following the date of deposit, whichever is earlier.

COUNTY CONSULTANT

Napa County Department of Public Works 1195 Third Street, Suite 101 Napa, CA 94559 YEI Engineers, Inc. 7677 Oakport Street, Suite 200 Oakland, CA 94621

- **9.3** Independent Contractors. Consultant and its subconsultants, if any, are independent contractors and not agents of County. Any provisions of this Agreement that may appear to give County any right to direct Consultant concerning the details of performing the scope of services, or to exercise any control over such performance, shall mean only that Consultant shall follow the direction of County concerning the end results of the performance.
- 9.4 Contract Interpretation. This Agreement and all Contract Documents shall be deemed to be made under, and shall be construed in accordance with and governed by, the laws of the State of California without regard to the conflicts or choice of law provisions thereof. It is the intent of the Contract Documents to completely describe the goods and services to be provided. Any work, materials, or equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or trade usage as being required to produce the intended result shall be supplied whether or not specifically called for or identified in the Contract Documents. When words or phrases which have a well-known technical or industry or trade meaning are used to describe work, materials, equipment, goods, or services such words or phrases shall be interpreted in accordance with that meaning unless a definition has been provided in the Contract Documents. In resolving conflicts resulting from errors or discrepancies in any of the Contract Documents, the order of precedence shall be in descending order as set forth below (the document in paragraph 9.4.1 having the highest precedence). Provisions of the Contract Documents addressing the same subject which are consistent but have different degrees of specificity shall not be considered to be in conflict, and the more specific language shall control. Order of Precedence:
 - 9.4.1 This Agreement.
 - 9.4.2 The Exhibits to this Agreement.
 - 9.4.3 The RFQ or RFP issued by County.
 - 9.4.4 Consultant's proposal or statement of qualifications.
- **9.5 Drafting Ambiguities.** The parties acknowledge that they have the right to be advised by legal counsel with respect to the negotiations, terms, and conditions of this Agreement, and the decision of whether to seek advice of legal counsel with respect to this Agreement is the sole responsibility of each party. This Agreement shall not be construed in favor of or against either party by reason of the extent to which each party participated in the drafting of the Agreement.
- **9.6 Third Party Beneficiaries.** Unless expressly set forth in this Agreement, none of the provisions of this Agreement are intended to benefit any third party not specifically referenced herein. No person other than County and Consultant shall have the right to enforce any of the provisions of this Agreement.

- 9.7 Force Majeure. In the event either party's performance is delayed due to causes which are outside the control of both parties and their subconsultants, contractors and employees, and could not be avoided by the exercise of due care, which may include, but is not limited to, delays by regulating agencies, wars, floods, adverse weather conditions, labor disputes, unusual delay in transportation, epidemics abroad, earthquakes, fires, terrorism, incidence of disease or other illness that reaches outbreak, epidemic and/or pandemic proportions, unusual delay in deliveries, riots, civil commotion or other unavoidable casualties, and other acts of God, both parties will be entitled to an extension in their time for performance equivalent to the length of delay. Neither party will be entitled to compensation from the other for force majeure events. The party claiming its performance is delayed must demonstrate to the reasonable satisfaction of the other party that a force majeure event is causing the delay; the mere occurrence of a force majeure event is insufficient to extend the time for performance.
- 9.8 Confidentiality of Services. All services performed by Consultant and any subconsultants, including but not limited to all drafts, data, information, correspondence, proposals, reports of any nature, estimates compiled or composed by Consultant, are for the sole use of County. Neither the documents nor their contents shall be released by Consultant or any subconsultant to any third party without the prior written consent of County. Contractor shall not disclose records or other information provided by County under this Agreement to any third party, except as necessary to perform the scope of services, unless the records or information: (1) were publicly known, or otherwise known to Consultant, at the time it was disclosed to Consultant by County; (2) subsequently become publicly known through no act or omission of Consultant; or (3) otherwise become known to Consultant other than through disclosure by County.
- **9.9 Insolvency.** Consultant shall notify County if Consultant enters into bankruptcy proceedings. This notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy petition was filed, and a listing of County contract numbers and contracting offices for all County contracts against which final payment has not been made. This obligation remains in effect until final payment is made under this Agreement.
- **9.10** Attorney's Fees. If either party commences legal action of any kind or character to either enforce the provisions of this Agreement or to obtain damages for breach thereof, the prevailing party in such litigation shall be entitled to all costs and reasonable attorney's fees incurred in connection with such action. This paragraph does not apply to attorney's fees or costs incurred during mediation.
- **9.11 Venue.** This Agreement is made and entered into in Napa County, California. Venue for any legal action in state court filed by either party to this Agreement for the purpose of interpreting or enforcing any provision of this Agreement shall be in the Superior Court of California, County of Napa. Venue for any legal action in federal court filed by either party to

this Agreement for the purpose of interpreting or enforcing any provision of this Agreement shall be in the Northern District of California.

- **9.12 Exhibits Incorporated.** All Exhibits referenced in this Agreement are hereby incorporated into the Agreement by this reference.
- **9.13** County Powers. Nothing contained in this Agreement shall be construed as a limitation upon the powers of County as a subdivision of the State of California. Nothing in this Agreement shall be interpreted as limiting the rights and obligations of County in its governmental or regulatory capacity.
- 9.14 Survival of Obligations. All indemnifications, warranties, guarantees and other obligations that by their nature involve performance after the early termination or expiration of this Agreement or after completion and acceptance of the scope of services, shall survive the early termination or expiration of this Agreement. Such obligations include, but are not limited to, paragraphs 1.4 (Correction of Deficient Services), 9.1 (Access to Records/Retention), 9.8 (Confidentiality of Services), and Article VIII (Dispute Resolution). Obligations related to insurance or indemnity shall continue in full force and effect after the date of early termination or expiration, but only with regard to acts or omissions that occurred during the term of the Agreement.
- 9.15 Severability. Should any provision of this Agreement be held invalid or illegal by a court of competent jurisdiction, such invalidity or illegality shall not invalidate the whole of this Agreement, but rather, the Agreement shall be construed as if it did not contain the invalid or illegal provision, and the rights and obligations of the parties shall be construed and enforced accordingly, except to the extent that enforcement of this Agreement without the invalidated provision would materially and adversely impact either or both parties' consideration for entering into this Agreement.
- **9.16** Amendment/Modification. This Agreement may be modified or amended only in writing and with the prior written consent of both parties. Failure of Consultant to secure such authorization in writing in advance of performing any extra or changed work shall constitute a waiver of any and all rights to adjustment in compensation or contract time.
- 9.17 No Waivers. Any failure by either party to insist upon the strict performance by the other of any obligation of this Agreement, or any failure to exercise any right or remedy for a breach of any term or condition of this Agreement, shall not constitute a waiver of any such failure to perform or breach of any term or condition. A waiver must be express and in writing. The waiver by either party of any breach or violation of any requirement of this Agreement shall not be deemed to be a waiver of any such breach in the future, or of the breach of any other requirement of this Agreement.
- **9.18** No Assignments. Consultant may not assign the obligations under this Agreement, nor any monies due or to become due under this Agreement, without County's prior written

approval. Any assignment in violation of this paragraph shall constitute a default and is grounds for termination of this Agreement at County's sole discretion. In no event shall any putative assignment create a contractual relationship between County and any putative assignee.

- **9.19** Successors in Interest. All rights and obligations created by this Agreement shall be in force and effect whether or not any parties to the Agreement have been succeeded by another entity, and all rights and obligations created by this Agreement shall be vested and binding on any party's successor in interest.
- **9.20** Entirety of Contract. This Agreement, including any documents expressly incorporated by reference whether or not attached hereto, constitutes the entire agreement between the parties relating to the subject of this Agreement and supersedes all previous agreements, promises, representations, understandings, and negotiations, whether written or oral, among the parties with respect to the subject matter hereof.
- **9.21** Counterparts. This Agreement may be executed in counterparts, which when taken together, shall constitute a single signed original as though all parties had executed the same page.

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]

IN WITNESS WHEREOF, this Agreement is executed by County, acting by and through the Chair of the Board of Supervisors, and by Consultant through its duly authorized officer(s).

| | YEI ENGINEERS, INC., a California Corporation | | | | | | | |
|---|--|--|--|--|--|--|--|--|
| | By PATRICK MALLILLIN, President/CEO By HUBERT HIDALGO, Vice President/Secretary | | | | | | | |
| NAPA COUNTY, a political subdivision of the State of California | | | | | | | | |
| | ByANNE COTTRELL, Chair | of the Board of Supervisors | | | | | | |
| A DDD OVED A C TO FORM | A PROPOSITED DAY THAT MADA GOLD TO | ATTECT NELLA HOCKING | | | | | | |
| APPROVED AS TO FORM Office of County Counsel | APPROVED BY THE NAPA COUNTY BOARD OF SUPERVISORS | ATTEST: NEHA HOSKINS Clerk of the Board of Supervisors | | | | | | |
| Office of County Counsel | BOARD OF BUILTINGS | Clerk of the Board of Supervisors | | | | | | |
| By: Shana A. Bagley | Date: | | | | | | | |
| Deputy County Counsel | Processed By: By: | | | | | | | |

Deputy Clerk of the Board

Date: August 13, 2025

EXHIBIT A SCOPE OF SERVICES

I. Description of Goods and/or Services

Consultant shall provide various engineering services including, but not limited to, mechanical engineering, electrical engineering, architectural, and structural engineering, for the design and construction support services needed to replace the rooftop air handling units, hydronic boiler system, and HVAC control system on Napa County's South Campus Building 4, in accordance with Consultant's proposal dated August 6, 2025, which is hereby incorporated into this Exhibit by reference.

II. Schedule

Consultant shall perform the Scope of Services and provide for a completed design by January 31, 2026. A more detailed project schedule is forthcoming from the Consultant.

EXHIBIT B COMPENSATION AND FEE SCHEDULE

County will pay Consultant in accordance with the fee schedul set forth in Consultant's proposal dated August 6, 2025, which is hereby incorporated into this Exhibit by reference.

EXHIBIT C INSURANCE REQUIREMENTS

- **C.1 Workers Compensation Insurance.** To the extent required by law during the term of this Agreement, Consultant shall provide workers compensation insurance for the performance of any of Consultant's duties under this Agreement as required by the State of California with statutory limits, and employer's liability insurance with a limit of no less than TWO MILLION DOLLARS (\$2,000,000) per accident for bodily injury or disease, all with a waiver of subrogation. Consultant shall provide County with certification of all such coverages upon request by County's Risk Manager.
- **C.2 Liability Insurance.** Consultant shall obtain and maintain in full force and effect during the term of this Agreement the following occurrence-based liability insurance coverages, issued by a company admitted to do business in California and having an A.M. Best rating of A:VII or better, or equivalent self-insurance:
- C.2.1 General Liability. Commercial general liability (CGL) insurance coverage (personal injury and property damage) of not less than TWO MILLION DOLLARS (\$2,000,000) combined single limit per occurrence, covering liability or claims for any personal injury, including death, to any person and/or damage to the property of any person arising from the acts or omissions of Consultant or any officer, agent, or employee of Consultant under this Agreement. If the coverage includes an aggregate limit, the aggregate limit shall be no less than twice the per occurrence limit.
- C.2.2 Professional Liability/Errors and Omissions. Professional liability (or errors and omissions) insurance for all activities of Consultant arising out of or in connection with this Agreement in an amount not less than TWO MILLION DOLLARS (\$2,000,000) per claim. If the coverage includes an aggregate limit the aggregate limit shall be no less than twice the per occurrence limit.
- C.2.3 Comprehensive Automobile Liability Insurance. Comprehensive automobile liability insurance (Bodily Injury and Property Damage) on owned, hired, leased and non-owned vehicles used in conjunction with Consultant's business of not less than ONE MILLION DOLLARS (\$1,000,000) combined single limit per occurrence. Coverage shall be business auto insurance coverage using Insurance Services Office (ISO) form number CA 0001 06 92 including symbol 1 (any Auto) or the exact equivalent. If Consultant owns no vehicles, this requirement may be satisfied by a non-owned auto endorsement to the General Liability Insurance described in paragraph C.2.1, above. If Consultant or Consultant's employees, officers, or agents will use personal automobiles in any way in the performance of this Agreement, Consultant shall provide evidence of personal auto liability coverage for each such person upon request.
- **C.3** Certificates of Coverage. All insurance coverages referenced in paragraph C.2, above, shall be evidenced by one or more certificates of coverage or, with the consent of County's Risk

Manager, demonstrated by other evidence of coverage acceptable to County's Risk Manager, which shall be filed by Consultant with the County Department administering this Agreement prior to commencement of the Scope of Services.

- **C.3.1** Notice of Cancellation. The certificate(s) or other evidence of coverage shall reference this Agreement by its County number or title and department; shall be kept current during the term of this Agreement; shall provide that County shall be given no less than thirty (30) days prior written notice of any non-renewal, cancellation, other termination, or material change, except that only ten (10) days prior written notice shall be required where the cause of non-renewal or cancellation is non-payment of premium.
- **C.3.2 Multiple Insureds.** The certificate(s) shall provide that the inclusion of more than one insured shall not operate to impair the rights of one insured against another insured, the coverage afforded applying as though separate policies had been issued to each insured, but the inclusion of more than one insured shall not operate to increase the limits of the company's liability.
- C.3.3 Waiver of Subrogation and Additional Insured Endorsements. For the commercial general liability insurance coverage referenced in subparagraph C.2.1 and, for the commercial automobile liability insurance coverage referenced in subparagraph C.2.3 where the vehicles are covered by a commercial policy rather than a personal policy, Consultant shall also file with the evidence of coverage an endorsement from the insurance provider naming Napa County, its officers, employees, agents, and volunteers and the City of Napa, its officers, employees, agents, and volunteers as additional insureds and waiving subrogation. For the Workers Compensation insurance coverage, Consultant shall file an endorsement waiving subrogation with the evidence of coverage.
- **C.3.4** Additional Requirements. The certificate or other evidence of coverage shall provide that if the same policy applies to activities of Consultant not covered by this Agreement, then the limits in the applicable certificate relating to the additional insured coverage of County shall pertain only to liability for activities of Consultant under this Agreement, and that the insurance provided is primary coverage to County with respect to any insurance or self-insurance programs maintained by County. The additional insured endorsements for the general liability coverage shall use Insurance Services Office (ISO) Form No. CG 20 09 11 85 or CG 20 10 11 85, or equivalent, including (if used together) CG 2010 10 01 and CG 2037 10 01; but shall not use the following forms: CG 20 10 10 93 or 03 94.
- **C.4** Copies of Policies. Upon request by County's Risk Manager, Consultant shall provide or arrange for the insurer to provide within thirty (30) days of the request, copies of the actual insurance policies or relevant portions thereof.
- **C.5 Deductibles/Retentions.** Any deductibles or self-insured retentions shall be declared to, and be subject to approval by County's Risk Manager, which approval shall not be denied unless the County's Risk Manager determines that the deductibles or self-insured retentions are

unreasonably large in relation to compensation payable under this Agreement and the risks of liability associated with the activities required of Consultant by this Agreement. At the option of and upon request by County's Risk Manager if the Risk Manager determines that such deductibles or retentions are unreasonably high, either the insurer shall reduce or eliminate such deductibles or self-insurance retentions as respects County, its officers, employees, agents, and volunteers or Consultant shall procure a bond guaranteeing payment of losses and related investigations, claims administration, and defense expenses.

EXHIBIT D CALIFORNIA PREVAILING WAGE REQUIREMENTS

Pursuant to California Labor Code sections 1720 and 1771, construction, alteration, demolition, installation, repair and maintenance work performed under this Agreement is "public works" subject to State prevailing wage laws. State prevailing wage laws require certain provisions be included in all contracts for public works. Contractor and any subcontractors shall comply with State prevailing wage laws including but not limited to the requirements listed below.

- **D.1** Payment of Prevailing Wages. Contractor and all subcontractors shall ensure that all workers who perform work under this Agreement are paid not less than the prevailing rate of per diem wages as determined by the Director of the California Department of Industrial Relations (DIR). This includes work performed during the design, site assessment, feasibility study, and other preconstruction phases of construction, including but not limited to inspection and land surveying work, regardless of whether any further construction work is conducted, and work performed during the post-construction phases of construction, including but not limited to all cleanup work at the jobsite.
 - **D.1.1** Copies of such prevailing rate of per diem wages are on file at the Napa County Public Works Department and are available for inspection to any interested party on request. Copies of the prevailing rate of per diem wages also may be found at http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and all subcontractors shall post a copy of the prevailing rate of per diem wages determination at each job site and shall make them available to any interested party upon request.
 - **D.1.2** The wage rates determined by the DIR refer to expiration dates. If the published wage rate does not refer to a predetermined wage rate to be paid after the expiration date, then the published rate of wage shall be in effect for the life of this Agreement. If the published wage rate refers to a predetermined wage rate to become effective upon expiration of the published wage rate and the predetermined wage rate is on file with the DIR, such predetermined wage rate shall become effective on the date following the expiration date and shall apply to this Agreement in the same manner as if it had been published in said publication. If the predetermined wage rate refers to one or more additional expiration dates with additional predetermined wage rates, which expiration dates occur during the life of this Agreement, each successive predetermined wage rate shall apply to this Agreement on the date following the expiration date of the previous wage rate. If the last of such predetermined wage rates expires during the life of this Agreement, such wage rate shall apply to the balance of the Agreement.
- **D.2** Penalties for Violations. Contractor and all subcontractors shall comply with California Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate for the work or craft in which the worker is employed. This is in addition to any other applicable penalties allowed under the California Labor Code.

- **D.3** Payroll Records. Contractor shall comply with California Labor Code section 1776, which generally requires keeping accurate payroll records, verifying and certifying payroll records, and making them available for inspection. Contractor shall require all subcontractors to also comply with section 1776 to the extent they are performing public works. Contractor and all subcontractors shall furnish records specified in section 1776 on a monthly basis directly to the Labor Commissioner in the manner required by California Labor Code section 1771.4. Contractor and all subcontractors shall also furnish the records to County at County's request. Contractor shall ensure its subconsultants and subcontractors prepare and submit payroll records to the DIR and County as required by this paragraph.
 - **D.3.1** If Contractor and any subcontractors are exempt from the DIR registration requirement pursuant to paragraph D.9.3 below, then Contractor and any subcontractors are not required to furnish payroll records directly to the Labor Commissioner but shall retain the records for at least three years after completion of the work, pursuant to California Labor Code section 1771.4(a)(4).
 - **D.3.2** County may require Contractor and its subcontractors to prepare and submit records specified in section 1776 to County and the Labor Commissioner on a weekly basis, at no additional cost to County.
- **D.4** Apprentices. Contractor and all subcontractors shall comply with California Labor Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of apprentices on public works projects. Contractor is responsible for compliance for all apprenticeable occupations pursuant to California Labor Code section 1777.5(n), and could be penalized for violations of its subcontractors pursuant to California Labor Code section 1777.7.
- **D.5** Working Hours. Contractor and all subcontractors shall comply with California Labor Code sections 1810 through 1815. Contractor and all subcontractors shall restrict the time of service of any worker on a public works project to eight hours during any one calendar day and forty hours during any one calendar week, unless all hours worked in excess of 8 hours per day are compensated at not less than 1½ times the basic rate of pay. Violations are subject to penalties of \$25 per worker per day pursuant to California Labor Code section 1813.
- **D.6** Required Provisions for Subcontracts. Contractor shall include, at a minimum, a copy of the following provisions in any contract they enter into with a subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1813, and 1815.
- Labor Code Section 1861 Certification. In accordance with California Labor Code **D.7** section 3700, Contractor is required to secure the payment of compensation of its employees. By signing the Agreement to which this is an exhibit, Contractor certifies that:
 - "I am aware of the provisions of Section 3700 of the California Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and

Page 2

I will comply with such provisions before commencing the performance of the work of this contract."

- **D.8** Compliance Monitoring and Enforcement. This project is subject to compliance monitoring and enforcement by the DIR. County must withhold contract payments from Contractor as directed by the DIR, pursuant to California Labor Code section 1727.
- **D.9** Registration Requirements. Contractor and any subcontractors shall not engage in the performance of any contract for public work, unless currently registered and qualified to perform public work pursuant to California Labor Code section 1725.5.
 - **D.9.1** By signing the Agreement to which this is an Exhibit, Contractor is certifying that it has verified that all subcontractors used on this project are registered with the DIR in compliance with California Labor Code sections 1771.1 and 1725.5.
 - **D.9.2** County may ask Contractor for the most current list of subcontractors (regardless of tier), along with their DIR registration numbers, utilized on this project at any time during performance of this Agreement, and Contractor shall provide the list within ten (10) working days of County's request.
 - **D.9.3** The registration requirement does not apply on a public works project of twenty-five thousand dollars (\$25,000) or less when the project is for construction, alteration, demolition, installation, or repair work, or on a public works project of fifteen thousand dollars (\$15,000) or less when the project is for maintenance work, pursuant to California Labor Code sections 1725.5(f) and 1771.1(n).
- **D.10 Stop Order**. Where a contractor or subcontractor engages in the performance of any public work contract without having been registered in violation of California Labor Code sections 1725.5 or 1771.1, the Labor Commissioner must issue and serve a stop order prohibiting the use of the unregistered contractor or subcontractor on all public works until the unregistered contractor or subcontractor is registered. Failure to observe a stop order is a misdemeanor.



August 6, 2025

Ms. Sydney K. Barclay, P.E. Project Manager County of Napa, Public Works Department Construction and Design Engineering Section 1195 Third Street, Suite 101 Napa, CA 94559

Re: Fee Proposal

County of Napa, South Campus Building 4
Design for Replacement of Rooftop Air Handling Units, Hydronic Boiler System, and HVAC
Control System
(YEI P25-072)

Dear Ms. Sydney K. Barclay,

Thank you very much for inviting YEI Engineers, Inc. to submit a proposal for the mechanical, electrical, architectural and structural services to prepare design for the above subject. YEI Engineers, Inc. is most pleased to submit the scope of work and fee for this project.

For the proposed project, YEI is to provide mechanical, electrical, architectural and structural engineering design services for the County of Napa South Campus Building 4 replacement of the existing AHU-1, AHU-2 and AHU-10 with Seasons 4 (or approved equal) custom-built AHUs, replacement of the existing hydronic heating water boiler system with Lochinvar (or approved equal) condensing boilers, replacement of the existing VAV box controllers and electronic control valves for Zone 1, 2, 5 and 10 with new Siemens BACnet controllers, replacement of the existing Schneider controllers in the mechanical bay, connection of the existing mechanical bay exhaust fans serving zones 1, 2 and 10 control to new Siemens BACnet controllers, interface the existing AHU-5 ALC BACnet controls to a new Siemens controller, new duct-mounted smoke detector to AHU 1, 2 and 10 and interface to existing main building fire alarm system, and new one (1) single-split air conditioning unit serving the existing ground floor office.

The following is an outline of the scope of services to be provided for this project:

- 1. Project Management
 - Project Kick-off meeting on-site with County, design team, AHU manufacturer (Seasons 4), and Siemens
 - Project design and coordination meetings with design team and County's representative
 - a) 60% Design coordination online meeting
 - b) 60% comments and responses resolution online meeting
 - c) 90% Design coordination online meeting

- d) 90% comments and responses resolution online meeting
- e) Final design coordination online meeting
- Pre-bid on-site meeting
- Pre-construction on-site meeting
- 20 Weekly or bi-weekly construction online meetings
- Project closeout online meetings
- 2. Field observation of the existing rooftop air handling unit AHU-1 including the structural roof equipment curb, roof water proofing, existing 1st floor, 2nd floor ductwork, duct mounted hydronic reheat coils, variable air volume boxes with hydronic reheat coil, and HVAC building energy management and control system.
- 3. Field observation of the existing rooftop air handling unit AHU-2 including the structural roof equipment curb, roof water proofing, existing 1st floor ductwork, duct mounted hydronic reheat coils, variable air volume boxes with hydronic reheat coil, and HVAC building energy management and control system.
- 4. Site evaluation of existing rooftop air handling unit AHU-10 including the structural roof equipment curb, roof water proofing, existing 2nd floor ductwork, duct mounted hydronic reheat coils, variable air volume boxes with hydronic reheat coil, and HVAC building energy management and control system.
- 5. Site evaluation of existing duct mounted hydronic reheat coils and variable air volume boxes with hydronic reheat coil, and HVAC building energy management and control system associated with existing AHU-5.
- 6. Field observation of the existing AHU-5 controller.
- 7. Field observation of the existing hydronic boiler system.
- 8. Field observation of the existing Schneider controllers and existing exhaust fans in the mechanical bay.
- 9. Field observation of the existing 1st office for the installation of new single-split air conditioning unit.
- 10. Field observation of the existing two (2) process chillers and associated pumps, chemical pot feeder, expansion tank, air separator, piping, valves, and controls.
- 11. Field observation of the existing electrical distribution systems related to all mechanical equipment scope of work as noted in this scope of work.
- 12. Field observation of the existing roof and waterproofing surrounding the existing AHU-1, AHU-2 & AHU-10.
- 13. Prepare heating load calculations for the entire Building 4 to size the new hydronic Lochinvar condensing boilers.
- 14. Prepare the mechanical, plumbing, electrical, architectural, and structural demolition drawings.
- 15. Specify the replacement of three (3) existing custom-built rooftop air handling units (AHU-1, AHU-2 & AHU-10) at the roof matching the existing roof curb size using custom-built type AHU with the same capacity as the existing. Design 12" high roof curb, affected roof water proofing, unit mounted smoke detection and interface to existing building fire alarm system, electrical power supply, and Siemens BACnet direct digital control system.
- 16. Design the condensate drain piping of the three (3) new custom-built rooftop air handling units and one (1) new split system air conditioning unit.
- 17. Specify the modulating control valve replacement of the existing VAV boxes serving zones 1, 2, 5 and 10 with new pressure independent modulating control valve.
- 18. Specify the control system replacement of the three (3) existing custom-built rooftop air handling units with new HVAC energy management and control system. Interface the existing AHU-5 ALC BACnet controls to a new Siemens controller. Design control system for the new hydronic Lochinvar condensing boilers and pumping system. Specify the replacement of the existing VAV box controllers and electronic control valves for Zone 1, 2, 5 and 10 with new Siemens BACnet controllers and pressure independent modulating control valves, replacement of the existing Schneider controllers in the mechanical bay, and connection of the existing mechanical bay exhaust fans to new Siemens BACnet controllers. Interface all new control systems to County of Napa Siemens Desigo BACnet building energy management and control system through ethernet.

- 19. Design the replacement of the existing hydronic boiler and pumping system per heating load calculations and connect the new hydronic heating hot water piping system to existing main heating hot water distribution piping system. The existing hydronic heating hot water piping distribution system shall remain in place.
- 20. Design the HVAC single split air conditioning system for the existing ground floor office.
- 21. Prepare Title 24 Compliance Reports for the three (3) new custom-built rooftop air handling units and one (1) new split system air conditioning unit.
- 22. Prepare the electrical design for the three (3) new custom-built rooftop air handling units by re-using the existing electrical power supply, new electrical power supply to one (1) new split system air conditioning unit, and new HVAC control system.
- 23. Structural design modification of the existing roof curb to accommodate a 12" high roof curb and seismic anchoring of the three (3) new custom-built rooftop air handling units.
- 24. Design the seismic anchoring of the (1) new split system air-cooled condensing unit at the existing roof equipment mounting supports.
- 25. Design roof waterproofing affected by the three (3) new custom-built rooftop air handling units including removable roof flashing of the roof curbs.
- 26. Prepare mechanical, electrical, architectural and structural technical specifications. Divisions 0 and 1 shall be prepared by County of Napa.
- 27. Plans, Specifications and Estimates Submittals:
 - PS&E 60% submittal
 - PS&E 90% submittal
 - PS&E Final submittal
- 28. Attend one (1) pre-bid meeting with the County and prospective bidders/contractors and provide bid assistance (respond to RFI's, issue addendum drawings and contract specifications as required).
- 29. Construction support services.
- 30. Three (3) periodic inspections of contractors' progress installation work and provide written findings for the County.
- 31. Witness the three (3) air handling units, and hydronic boiler system start up and testing, and provide written findings to the County.
- 32. Perform punch walk, prepare punch list, and submit to County for Contractor's compliance.

Deliverables:

- 60% Design Submittal, Specifications and Cost Estimate
- 90% Design Submittal, Specifications and Cost Estimate
- Final Design Submittal with Applicable Specifications
- Construction Support
- Punch List

Exclusions:

- Cooling load calculations and VAV boxes air flow rates (assume capacities based on record drawings)
- Modification of existing HVAC distribution ductwork at 1st floor and 2nd floor associated with AHU-1, AHU-2, and AHU-10. Air balancing of AHU-1, AHU-2 and AHU-10 including associated VAV boxes, air outlets, and exhaust fans.
- Pipe size modification of existing hydronic heating hot water piping distribution to existing AHU's, duct mounted reheat coils and variable air volume boxes with hydronic reheat coil.
- Evaluation of the process piping inside the building.
- Evaluation of any cleanroom equipment.
- Evaluation of the building HVAC control system.
- Relocation of utilities outside of the building.
- Life cycle cost analysis and energy effectiveness studies.

- Power monitoring and electrical data logging.
- Short circuit and arc flash analysis.
- Utility impact report.
- Electrical lighting design or lighting evaluation of the building.
- Plumbing system design or plumbing evaluation of the building.
- Fire protection system design or fire protection evaluation of the building.
- Building fire alarm system design or fire alarm evaluation of the building.
- Vibration or acoustical engineering is not part of the scope of work.
- Special environmental impact investigations and related research.
- Special survey or testing work to determine the adequacy, capacity or safety of existing systems or to ascertain the presence, absence or exact location of concealed work shown or implied on record "asbuilt" drawings of existing facility.
- Analysis and documentation for Savings by Design and other utility rebate programs.
- HVAC Commissioning.
- Structural destructive or non-destructive testing is included. If testing is needed, it will be at the County's expense.
- Destructive investigation.
- Materials testing or hazardous material assessment. Country will identify any hazardous materials present in the building.
- Scissor lifts or specialty access equipment, and special inspections.
- Structural seismic work or seismic evaluation of the building. The entire building will not be evaluated for gravity or lateral capacity. Seismic analysis or upgrade of the entire building is not included.
- Equipment procurement.
- Preparation of O&M Manuals. Contractors to provide.
- Shop and coordination drawings. Contractors to provide.
- Equipment Training and instructions.
- Permits
- Permits fees will be paid by the county or contractor.

Compensation:

YEI proposes a total lump sum amount of \$336,282.00 per given tasks below for the County of Napa, South Campus, Building 4 – Design for Replacement of Rooftop Air Handling Units, Hydronic Boiler System, and HVAC Control System including construction support services.

| Task 1-Project Management: | \$ 10,613.00 |
|---|------------------|
| Task 2-Data Collection: | \$ 25,098.00 |
| Task 3-Technical Memorandum (not in scope of work): | \$ 0.00 |
| Task 4-Construction Documentation 60% Submittal: | \$ 71,166.00 |
| Task 5-Construction Documentation 90% Submittal: | \$ 60,396.00 |
| Task 6-Construction Documentation Final Submittal: | \$ 43,888.00 |
| Task 7-Bidding Assistance: | \$ 21,408.00 |
| Task 8-Construction Support Services: | \$ 95,388.00 |
| TOTAL | \$ 327,957.00 |
| Project Management of Subconsultants | \$ 8,325.00 |
| TOTAL Design Team Fee | \$ 336,282.00 |

Please refer to the attached fee breakdown.

Modifications to the Scope of Work for the proposed project may be required during the design and construction phase periods, and if so, we will provide the required modifications based on YEI hourly rate schedules in effect at the beginning of the project. The requested modifications will be made only after your prior approval.

Please feel free to contact me at 510-710-5045 if you have any questions and we look forward to working with County of Napa.

Sincerely,

Hubert Hidalgo, P.E.

Principal

| Task 2 - Data Collection and Review | | | | | | | | | | | |
|--|---|----------|----------|----------|----------|----------|----------|-----------|------------|----------|----------|
| Project Lead Mech Manager Engineer | | | | gineers | Brokaw | Design | | | | | |
| Task 1 - Project Management a. Kickoff Meeting | | - | | | | | AutoCAD | Architect | Structural | | Subtotal |
| a. Kickoff Meeting | Direct Labor Rate | \$299.00 | \$287.00 | \$258.00 | \$287.00 | \$258.00 | \$147.00 | \$210.00 | \$210.00 | \$125.00 | |
| D. Project Design Schedule in Condition With County's project schedule | | | | | | | | | | | |
| Coordination with County's project schedule C. Design Coordination Meeting-Site Evaluation and Technical Memorandum 1 | _ | 1 | 1 | 1 | 1 | 1 | | 1 | 1 | | |
| Site Evaluation and Technical | coordination with County's project schedule | 4 | | | | | | | | | |
| d. Design Coordination Meeting- CD 60% Submittal 1 | Site Evaluation and Technical | | | , | _ | _ | | _ | _ | | |
| CD 60% Submittal | | | 1 | 1 | 1 | 1 | | 1 | 1 | | |
| 1 | | | 1 | 1 | 1 | 1 | | 1 | 1 | | |
| Final Design Submittal 1 | CD 90% Submittal | | 1 | 1 | 1 | 1 | | 1 | 1 | | |
| Task 1 Subtotal Manhours 5 7 5 7 5 0 6 6 0 0 Task 1 Subtotal Cost \$1,495 \$2,009 \$1,290 \$2,009 \$1,290 \$0 \$1,260 \$0 \$10,61 Task 2 - Data Collection and Review | Final Design Submittal | | 1 | 1 | 1 | 1 | | 1 | 1 | | |
| Task 1 Subtotal Cost Task 2 - Data Collection and Review a. Field Investigation #1 b. Field Investigation #2 c. Review Existing Available Record Drawings and Information d. Request for Information from the County 1 1 2 1 2 4 8 d. Request for Information from the County 1 1 1 4 14 14 0 20 24 Task 2 Subtotal Cost Task 2 Subtotal Cost Task 3 Subtotal Manhours Task 4 - Construction Documentation 60% Design Submittal Task 2 Manhours Task 3 Subtotal Manhours Task 3 Subtotal Manhours Task 4 - Construction Documentation 60% Design Submittal Task 3 Subtotal Manhours Task 4 - Construction Documentation 60% Design Submittal Task 3 Subtotal Manhours Task 4 - Construction Task 5 Subtotal Manhours Task 6 Subtotal Manhours Task 7 Subtotal Manhours Task 7 Subtotal Manhours Task 8 Subtotal Manhours Task 9 Subtotal Manhours Task 1 Subtotal Manhours Task 2 Subtotal Manhours Task 2 Subtotal Manhours Task 3 Subtotal Manhours Task 3 Subtotal Manhours Task 3 Subtotal Manhours Task 3 Subto | g. Building Permit Assistance | | 2 | | 2 | | | 1 | 1 | | |
| Task 2 - Data Collection and Review a. Field Investigation #1 1 | Task 1 Subtotal Manhours | 5 | 7 | 5 | 7 | 5 | 0 | 6 | 6 | 0 | |
| Review a. Field Investigation #1 1 6 6 6 6 6 8 8 6 b. Field Investigation #2 1 6 6 6 6 6 8 8 6 c. Review Existing Available Record Drawings and Information 1 2 1 2 4 8 d. Request for Information from the County 1 1 1 4 14 14 14 14 14 14 14 14 14 14 15 15 15 15 15 15 15 15 15 15 15 15 15 | Task 1 Subtotal Cost | \$1,495 | \$2,009 | \$1,290 | \$2,009 | \$1,290 | \$0 | \$1,260 | \$1,260 | \$0 | \$10,613 |
| a. Field Investigation #1 | | | | | | | | | | | |
| D. Field Investigation #2 | | | | | | | | | | | |
| C. Review Existing Available Record Drawings and Information d. Request for Information from the County 1 1 1 2 4 8 d. Request for Information from the County 1 1 1 4 14 14 0 20 24 Task 2 Subtotal Manhours 2 14 14 14 14 0 20 24 Task 2 Subtotal Cost Task 3 Subtotal Cost Task 3 Site Evaluation and Technical Memorandum a. Site evaluation and technical memorandum is not in project scope Task 3 Subtotal Manhours 0 0 0 0 0 0 0 0 0 0 0 Task 3 Subtotal Cost Task 3 Subtotal Manhours 0 0 0 0 0 0 0 0 0 0 0 0 Task 4 - Construction Documentation 60% Design Submittal a. Update Calculations and Title 24 Compliance Forms (HVAC and Electrical) 2 16 2 8 16 D. Prepare Mechanical and Plumbing drawings C. Prepare additional Mechanical and Plumbing specifications 1 8 | | | | | | _ | | | | | |
| Record Drawings and Information | | ı | 0 | 0 | 0 | 0 | | 0 | 0 | | |
| the County 1 1 1 4 Task 2 Subtotal Manhours 2 14 14 14 14 14 0 20 24 Task 2 Subtotal Cost \$598 \$4,018 \$3,612 \$0 \$4,200 \$5,040 \$0 \$25,090 Task 3 Site Evaluation and technical memorandum is not in project scope 3 3 3 3 3 3 4 3 4 3 4 3 6 \$5,040 \$0 \$25,090 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 \$25,090 \$0 | Record Drawings and Information | | 1 | 2 | 1 | 2 | | 4 | 8 | | |
| Task 2 Subtotal Cost \$598 \$4,018 \$3,612 \$4,018 \$3,612 \$0 \$4,200 \$5,040 \$0 \$25,099 Task 3 - Site Evaluation and Technical Memorandum a. Site evaluation and technical memorandum is not in project scope Task 3 Subtotal Manhours 0 0 0 0 0 0 0 0 0 0 0 Task 3 Subtotal Cost \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 Task 4 - Construction Documentation 60% Design Submittal a. Update Calculations and Title 24 Compliance Forms (HVAC and Electrical) b. Prepare Mechanical and Plumbing drawings c. Prepare additional Mechanical and Plumbing specifications 1 8 | | | 1 | | 1 | | | | 4 | | |
| Task 3 - Site Evaluation and Technical Memorandum a. Site evaluation and technical memorandum is not in project scope Task 3 Subtotal Manhours 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 | Task 2 Subtotal Manhours | 2 | 14 | 14 | 14 | 14 | 0 | 20 | 24 | | |
| Technical Memorandum a. Site evaluation and technical memorandum is not in project scope Task 3 Subtotal Manhours 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 | Task 2 Subtotal Cost | \$598 | \$4,018 | \$3,612 | \$4,018 | \$3,612 | \$0 | \$4,200 | \$5,040 | \$0 | \$25,098 |
| memorandum is not in project scope Task 3 Subtotal Manhours 0 \$0< | | | | | | | | | | | |
| Task 3 Subtotal Cost \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 \$0 | memorandum is not in project | | | | | | | | | | |
| Task 4 - Construction Documentation 60% Design Submittal a. Update Calculations and Title 24 Compliance Forms (HVAC and Electrical) b. Prepare Mechanical and Plumbing drawings c. Prepare additional Mechanical and Plumbing specifications 1 8 | | | | _ | - | , | - | • | _ | - | |
| Documentation 60% Design Submittal a. Update Calculations and Title 24 Compliance Forms (HVAC and Electrical) b. Prepare Mechanical and Plumbing drawings c. Prepare additional Mechanical and Plumbing specifications 1 8 | | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 | \$0 |
| Compliance Forms (HVAC and Electrical) 2 16 2 8 16 | Documentation 60% Design | | | | | | | | | | |
| b. Prepare Mechanical and Plumbing drawings 8 40 20 c. Prepare additional Mechanical and Plumbing specifications 1 8 | a. Update Calculations and Title 24 Compliance Forms (HVAC and | | 2 | 16 | 2 | 8 | | | 16 | | |
| c. Prepare additional Mechanical and Plumbing specifications 1 8 | b. Prepare Mechanical and | | | | | | | | .0 | | |
| d Propare Flectrical drawings | c. Prepare additional Mechanical and Plumbing specifications | | | | | | | | | | |
| u. i repaire Electrical unawings 0 40 20 | d. Prepare Electrical drawings | | | | 8 | 40 | 20 | | | | |

| | | | YEI En | Brokaw | Design | Seirra West | | | | |
|---|--------------------|---|------------------|-----------------------|------------------|---|-----------|---|-------------------|-------------|
| SCOPE OF SERVICES PER TASKS | Project Manager | Lead Mech Engineer | Mech Engineer | Lead Elec Engineer | Elec Engineer | AutoCAD | Architect | Lead Structural Engineer | Cost Estimator | Subtotal |
| Direct Labor Rate | \$299.00 | \$287.00 | \$258.00 | \$287.00 | \$258.00 | \$147.00 | \$210.00 | \$210.00 | \$125.00 | |
| e. Prepare Electrical specifications | | | | 1 | 8 | | | | | |
| f. Prepare Architectural and | | | | | | | | | | |
| Structural drawings | | | | | | | 16 | 16 | | |
| g. Prepare Architectural and | | | | | | | | | | |
| Structural specifications | | | | | | | 2 | 12 | | |
| h. Prepare 60% Opinion of | | | | | | | | | | |
| Probable Construction Cost | | | | | | | | | | |
| Estimate | 1 | | | | | | | | 40 | |
| i. Perform QA-QC Review | | 2 | 4 | 2 | 4 | 8 | 2 | 2 | | |
| j. Prepare and submit 60% | | | | | | | | | | |
| submittal package | 1 | | | | | | | | | |
| k. Respond to County's 60% | | 4 | | _ | _ | | 4 | _ | | |
| Submittal Review Comments | | 1 | 2 | 1 | 2 | | 1 | 2 | | |
| I. Design Progress Meeting with County-60% Submittal Comment | | | | | | | | | | |
| Resolution | | 1 | 1 | 1 | 1 | | 2 | 2 | | |
| Resolution | | I | I. | ı | ı | | | | | |
| Task 4 Subtotal Manhours | 2 | 15 | 71 | 15 | 63 | 48 | 23 | 50 | 40 | |
| Task 4 Subtotal Cost | \$598 | | | \$4,305 | \$16,254 | _ | | | _ | \$71,166 |
| Task 5 - Construction | , | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | , -,- | , , , , | , ,, | ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | , , , | , ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | 4 = 7 = = = | , , , , , , |
| Documentation 90% Design | | | | | | | | | | |
| Submittal | | | | | | | | | | |
| a. Update Calculations and Title 24 | | | | | | | | | | |
| Compliance Forms (HVAC and | | | | | | | | | | |
| Electrical) | | 2 | 8 | 2 | 8 | | | 12 | | |
| b. Prepare Mechanical and | | _ | | _ | | | | | | |
| Plumbing drawings | | 8 | 40 | | | 20 | | | | |
| c. Prepare additional Mechanical | | | | | | | | | | |
| and Plumbing specifications | | 1 | 8 | | | | | | | |
| d. Prepare Electrical drawings | | | | 8 | 24 | 16 | | | | |
| e. Prepare Electrical specifications | | | | | | | | | | |
| | | | | 1 | 8 | | | | | |
| f. Prepare Architectural and | | | | | | | | | | |
| Structural drawings | | | | | | | 8 | 16 | | |
| g. Prepare Architectural and | | | | | | | | | | |
| Structural specifications | | | | | | | 8 | 2 | | |
| h. Prepare 90% Opinion of | | | | | | | | | | |
| Probable Construction Cost | | | | | | | | | 4.0 | |
| Estimate | 1 | | 4 | | | | | | 40 | |
| i. Perform QA-QC Review | | 2 | 4 | 2 | 4 | 8 | 2 | 2 | | |
| j. Prepare and submit 90% | 4 | | | | | | | | | |
| submittal package k. Respond to County's 90% | 1 | | | | | | | | | |
| Submittal Review Comments | | 1 | 2 | 1 | 2 | | 1 | 1 | | |
| I. Design Progress Meeting with | | I | | ı | | | ' | <u> </u> | | |
| County-90% Submittal Comment | | | | | | | | | | |
| Resolution | | 1 | 1 | 1 | 1 | | 1 | 1 | | |
| | | ' | - ' | ı | | | | | | |

| | Ī | | | | | | | | | |
|---|--------------------|-----------------------|------------------|-----------------------|------------------|----------|----------------|--------------------------------|-------------------|----------|
| | | | YEI En | gineers | Brokaw | Design | Seirra West | | | |
| SCOPE OF SERVICES PER TASKS | Project Manager | Lead Mech Engineer | Mech Engineer | Lead Elec Engineer | Elec Engineer | AutoCAD | Architect | Lead Structural Engineer | Cost Estimator | Subtotal |
| Direct Labor Rate | \$299.00 | \$287.00 | \$258.00 | \$287.00 | \$258.00 | \$147.00 | \$210.00 | \$210.00 | \$125.00 | |
| Task 5 Subtotal Manhours | 2 | 15 | 63 | 15 | 47 | 44 | 20 | 34 | 40 | |
| Task 5 Subtotal Cost | \$598 | \$4,305 | \$16,254 | \$4,305 | \$12,126 | \$6,468 | \$4,200 | \$7,140 | \$5,000 | \$60,396 |
| Task 6 - Construction | | | | | | | | | | |
| Documentation Final Design | | | | | | | | | | |
| Submittal | | | | | | | | | | |
| a. Finalized Calculations and Title 24 Compliance Form (HVAC and Electrical) | | 2 | 4 | 2 | 2 | | | 4 | | |
| b. Prepare Mechanical and | | | | | | | | | | |
| Plumbing drawings | | 8 | 24 | | | 20 | | | | |
| c. Prepare additional Mechanical | | | | | | | | | | |
| and Plumbing specifications | | 1 | 8 | | | | | | | |
| d. Prepare Electrical drawings | | | | 8 | 16 | 16 | | | | |
| e. Prepare Electrical specifications | | | | 1 | 8 | | | | | |
| f. Prepare Architectural and Structural drawings | | | | | | | 8 | 8 | | |
| g. Prepare Architectural and Structural specifications | | | | | | | 2 | 2 | | |
| h. Prepare Final Opinion of Probable Construction Cost Estimate i. Perform QA-QC Review | 1 | 2 | 4 | 2 | 4 | 8 | 2 | 4 | 40 | |
| j. Prepare Final submittal package | 1 | | 4 | | 4 | 0 | | 4 | | |
| ј. Ргераге Ріпаї ѕиріпіцаї раскаде | I | | | | | | | | | |
| Task 6 Subtotal Manhours | 2 | 13 | 40 | 13 | 30 | 44 | 12 | 18 | 40 | |
| Task 6 Subtotal Cost | \$598 | | \$10,320 | \$3,731 | \$7,740 | | \$2,520 | _ | \$5,000 | \$43,888 |
| Task 7 - Bidding Assistance | Ţ C | ψο,, σ. | ψ.σ,σ <u>=</u> σ | ψο, | ψ. j ισ | ψο, .σσ | \$2,020 | ψο, | 40,000 | ψ.ο,οοο |
| a. Attend Pre-Bid Meeting (1 in- | | | | | | | | | | |
| person meeting) | | 5 | | 5 | | | | 4 | | |
| b. Respond to Contractors' | | | | | | | | | | |
| Questions and Clarifications | | 2 | 8 | 2 | 8 | | 4 | 4 | | |
| c. Issue addendum drawings and specifications if required per response to contractors' RFIs | | 4 | 8 | 4 | 8 | | 4 | 4 | | |
| c. Issue Conformed Drawings and Specifications | | 1 | 4 | 1 | 4 | | | | | |
| Task 7 Subtotal Manhours | 0 | 12 | 20 | 12 | 20 | 0 | 0 | 12 | 0 | |
| Task 7 Subtotal Waimours Task 7 Subtotal Cost | \$0 | | \$5,160 | | \$5,160 | - | \$1,680 | | \$0 | \$21,408 |
| Task 8 - Construction Support | ΨΟ | ψ3,444 | φυ, 100 | ψ3,444 | φυ, 100 | φυ | φ1,000 | ΨΖ,320 | φυ | Ψ21,400 |
| Services a. Pre-Construction Meeting (1 in- person meeting) | | 4 | | 4 | | | | 4 | | |
| b. Review Contractors' Submittals | | 8 | 40 | 8 | 24 | | 4 | 8 | | |
| c. Respond to Contractors' RFIs | | 8 | | 8 | 24 | | 8 | | | |
| | I | U | 24 | 0 | | <u> </u> | | | | |

| | | | YEI En | gineers | | | Brokaw | Design | Seirra West | |
|--|--------------------|-----------------------|------------------|-----------------------|------------------|-----------|-----------|--------------------------------|-------------------|-----------|
| SCOPE OF SERVICES PER TASKS | Project Manager | Lead Mech Engineer | Mech Engineer | Lead Elec Engineer | Elec Engineer | AutoCAD | Architect | Lead Structural Engineer | Cost Estimator | Subtotal |
| Direct Labor Rate | \$299.00 | \$287.00 | \$258.00 | \$287.00 | \$258.00 | \$147.00 | \$210.00 | \$210.00 | \$125.00 | |
| d. Construction Observations (2 in- person observations during construction) | | 10 | | 10 | | | 8 | 8 | | |
| e. Weekly Construction Meetings (20 vitural meetings) | | 20 | | 20 | | | | 20 | | |
| f. Attend Punch Walk during substantial completion of the work | | 6 | 6 | 6 | 6 | | 4 | 4 | | |
| g. Prepare Punch List | | 1 | 2 | 1 | 2 | | 2 | 2 | | |
| h. Review the O&M Manuals i. Attend Startup and Testing of HVAC units and provide written findings | | 8 | 8 | 8 | 8 | | | | | |
| j. Prepare As-Built Drawings per Contractors' Markups | | | | | | | | | | |
| Task 8 Subtotal Manhours | 0 | 66 | 82 | 66 | 66 | 0 | 26 | 66 | 0 | |
| Task 8 Subtotal Cost | \$0 | \$18,942 | \$21,156 | \$18,942 | \$17,028 | \$0 | \$5,460 | \$13,860 | \$0 | \$95,388 |
| TOTAL for YEI Engineers Inc. | | | | | | \$244,707 | | | | \$244,707 |
| TOTAL for Brokaw Design | | | | | | | | \$68,250 | | \$68,250 |
| TOTAL for Sierra West Group | | | | | | | | | \$15,000 | \$15,000 |
| Project Management of Subconsultants | | | | | | | | \$6,825.0 | \$1,500.0 | \$8,325 |
| TOTAL Design Team Fee \$336,282.0 | | | | | | | | | | |



RATE SCHEDULE* (2025) +

MECHANICAL AND ELECTRICAL ENGINEERING SERVICES (YEI Engineers)

| 1. | Principal | \$299.00/hr. |
|----|------------------------|---------------|
| 2. | Project/Lead Engineer | \$287.00/hr. |
| 3. | Senior Engineer | \$258.00/hr. |
| 4. | Engineer | \$239.00/hr. |
| 5. | Design Engineer | \$224.00/hr. |
| 6. | AutoCAD/Draftsperson | \$147.00/hr. |
| 7. | Administrative Support | \$ 103.00/hr. |

ARCHITECTURAL SERVICES (STRATA A|P)

| 1. | Principal | \$295.00/hr. |
|-----|----------------------------|--------------|
| 2. | Senior Associate | \$245.00/hr. |
| 3. | Project Manager | \$210.00/hr. |
| 4. | Project Architect | \$195.00/hr. |
| 5. | Construction Administrator | \$190.00/hr. |
| 6. | Job Captain | \$175.00/hr. |
| 7. | Intermediate Architect | \$165.00/hr. |
| 8. | Designer | \$130.00/hr. |
| 9. | Draftsman | \$120.00/hr. |
| 10. | Clerical | \$95.00/hr. |

STRUCTURAL ENGINEERING SERVICES (Brokaw Design)

| 1. | Principal | \$ 250.00/hr. |
|----|-----------------|---------------|
| 2. | Senior Engineer | \$223.00/hr. |
| 3. | Junior Engineer | \$120.00/hr. |

^{*} Rate Schedule includes overhead costs and profit.

⁺Billing rates will be adjusted annually per CPI after 2025 and thereafter.