NAPA COUNTY AGREEMENT NO. 260285B
PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT is made and entered into in Napa County, California, this day
of , 2026 (“Effective Date”) by and between Napa County, a political
subdivision of the State of California, hereinafter referred to as “County,” and ADKO
Engineering, Inc., a California corporation, whose business address is 140 Diamond Creek Place,
Roseville, CA 95747 hereinafter referred to as “Consultant,” “Contractor,” or “ADKO.”

RECITALS

A. County wishes to obtain professional services in order to provide engineering design and
support services for the Redwood Road MPM 5.41 Slide Repair Project.

B. Consultant was selected to provide professional services after a competitive process
conducted pursuant to Request for Qualifications for Road Infrastructure Repair Projects and
other related services that is valid until 2029.

C. For good and valuable consideration, the sufficiency of which is acknowledged, County
and Consultant agree as follows:

AGREEMENT
ARTICLE I - SCOPE OF SERVICES

1.1 Scope of Services. Consultant shall provide professional services to County as described
in Exhibit A to this Agreement, and in accordance with the Contract Documents. The Contract
Documents consist of this Agreement and its Exhibits, the Request for Proposals or
Qualifications issued by County (if any), and Consultant’s proposal or statement of
qualifications.

1.2 Schedule. Consultant shall perform and complete the scope of services in accordance
with the schedule set forth in Exhibit A. Consultant shall further perform the scope of services in
compliance with any interim milestones or deadlines, as may be set forth in Exhibit A.

1.3 Standard of Care. Consultant represents that the professional services rendered under
this Agreement shall be performed in accordance with the standards customarily adhered to by
an experienced and competent professional using the degree of care and skill ordinarily exercised
by reputable professionals practicing in the same field of service in the State of California.
Consultant shall correct any professional services falling below this standard at its sole cost and
expense, if notified by County within one year after completion of such services. This remedy is
in addition to any other remedies that may be available to County in law or equity.
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14 Correction of Deficient Services. Consultant shall take reasonable steps to commence
correction of any services that fail to meet the standard of care within seven days of receipt of
written notice from County unless otherwise agreed by the parties. If Consultant fails to
commence such steps within the seven day or other agreed-upon period, County may, in addition
to any other remedies provided under the Contract Documents, commence correction of such
services without further written notice to Consultant. If County takes such corrective action,
Consultant shall be responsible for all reasonable costs incurred by County in performing such
correction, including but not limited to the cost of County staff time and the amount paid to
another consultant to correct the deficient services.

1.5 Other Remedies. This Article applies only to Consultant’s obligation to correct services
that do not meet the standard of care and is not intended to constitute a period of limitations or
waiver of any other rights or remedies County may have regarding the Consultant’s other
obligations under the Contract Documents or federal or state law.

1.6  Key Personnel. Key personnel identified in Consultant’s proposal or statement of
qualifications shall be the individuals who will actually perform the services. Changes in key
personnel must be reported by Consultant in writing and approved by County.

1.7 Government Code Section 7550. Every document or report prepared by Consultant for
or under the direction of County pursuant to this Agreement shall contain the numbers and dollar
amounts of all contracts and subcontracts relating to the preparation of the document or written
report if the total cost for the work performed by nonemployees of County exceeds five thousand
dollars ($5,000). The contract and subcontract numbers and dollar amounts shall be contained in
a separate section of the document or written report. If multiple documents or written reports are
the subject or product of this Agreement, the disclosure section may also contain a statement
indicating that the total contract amount represents compensation for multiple documents or
written reports.

ARTICLE II - DURATION OF AGREEMENT

2.1  Term of the Agreement. The term of this Agreement shall begin on the Effective Date
entered on page 1 of this Agreement. This Agreement shall expire one year after completion of
the scope of services, unless terminated earlier in accordance with this Article.

2.2 Suspension for Convenience. County may suspend all or any portion of Consultant’s
performance under this Agreement at its sole option and for its convenience at no cost for a
period of time not to exceed 60 days. County must give 10 days prior written notice to
Consultant of such suspension. County may rescind the suspension prior to or at 60 days by
providing Consultant with written notice of the rescission, at which time Consultant will be
required to resume performance in compliance with the terms and provisions of this Agreement.
Consultant shall be entitled to an extension of time to complete performance equal to the length
of the suspension unless otherwise agreed to in writing by the parties.
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2.3 Termination for Convenience. County may terminate all or any portion of this
Agreement at its sole option and for its convenience, by giving 30 days prior written notice of
such termination to Consultant. The termination of the Agreement shall be effective 30 days after
receipt of the notice by Consultant. After receipt of notice of termination of all or any portion of
the Agreement, Consultant shall immediately discontinue all affected performance (unless the
notice directs otherwise) and complete any additional work necessary for the orderly filing of
documents and closing of Consultant's affected performance under the Agreement. Consultant
shall deliver to County all data, drawings, specifications, reports, estimates, summaries, and such
other information and materials created or received by Consultant in performing this Agreement,
whether completed or unfinished provided CONTRACTOR has been paid all undisputed invoice
amounts due. Consultant may keep copies for its own records. County shall pay Consultant for
services satisfactorily provided before the effective date of termination, and reasonable costs
incurred by Consultant in providing County with the data and documents required by this
paragraph. Consultant shall not be compensated for lost or anticipated profit or overhead on the
terminated portion of this Agreement.

2.4 Termination for Cause. County may terminate this Agreement for default if Consultant
fails to satisfactorily perform any material obligation required by this Agreement. Default
includes Consultant’s failure to timely provide services in accordance with the schedule. If
Consultant fails to satisfactorily cure a default within 10 days of receiving written notice from
County specifying the nature of the default, County may immediately terminate this Agreement,
and terminate each and every right of Consultant, and any person claiming any rights by or
through Consultant under this Agreement. The rights and remedies of County enumerated in this
paragraph are in addition to and independent of County’s rights under any other provision of this
Agreement and any right or remedy available to County at law or in equity.

2.4.1 Absence of Default. If after County gives notice of termination for cause, it is
determined that Consultant was not in default of a material obligation of this Agreement,
the termination shall be deemed to be a termination for the convenience of County under
paragraph 2.3.

2.5  Purchasing Agent’s Authority. The County Purchasing Agent or their designee is
hereby authorized to make all decisions and take all actions required under this Article to
suspend or terminate this Agreement.

ARTICLE III - COMPENSATION

3.1  Amount of Compensation. County shall pay Consultant for satisfactory performance of
the scope of services, as follows:

3.1.1 Rates. County shall pay Consultant according to the compensation and fee
schedule set forth in Exhibit B.
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3.3

3.1.2 Expenses. Travel or other expenses will only be reimbursed by County if such
expenses are specifically identified in Exhibit B. Any travel expenses must comply with
the Napa County Travel Policy found in the Napa County Policy Manual, Part I, Section
43, regardless of anything to the contrary in Exhibit B.

3.1.3 Maximum Amount. Notwithstanding paragraphs 3.1.1 and 3.1.2, the maximum
payments under this Agreement shall not exceed a total of two hundred twenty four
thousand five hundred ninety four dollars and twenty four cents ($224,594.24); provided,
however, that such amounts shall not be construed as guaranteed sums, and compensation
shall be based upon services actually provided and reimbursable expenses actually
incurred.

3.2  Payment Process. Consultant may submit one invoice per calendar month in
arrears for services provided, to the Project Manager who will review the invoice to
confirm its contents match the services provided during the period covered by the
invoice. If approved, the invoice will be forwarded to the Napa County Auditor no later
than 15 days following receipt of the invoice.

3.2.1 Content of Invoices. Invoices shall be in a form acceptable to the Napa County
Auditor and include Consultant’s name, address, Social Security or Taxpayer
Identification Number, and the Napa County Agreement number. If this Agreement
provides for payment based on unit prices or tasks completed, invoices shall include
itemization of the hours worked, descriptions of the tasks completed during the billing
period, the names and positions of person(s) performing the services, and the hourly or
task rates. If the Agreement or Exhibit B provides for a fixed or lump sum price and
Consultant presents monthly invoices, each invoice must indicate the percentage of work
completed (e.g., 50% of design or draft report) or the milestone(s) achieved in Exhibit B,
which will allow Consultant to be paid the equivalent percentage of the fixed price.

3.2.2 Expenses. If the Agreement provides for reimbursement of expenses, invoices
shall describe the nature and cost of the expense, and the date incurred. Receipts must be

included with the invoice.

Annual Appropriation of Funds. Consultant acknowledges that the term of this

Agreement may extend over multiple County fiscal years, and that compensation under this
Agreement is contingent on the Board of Supervisors appropriating funding for this Agreement
for those fiscal years. This Agreement may be terminated at the end of the fiscal year for which
sufficient funding is not appropriated and authorized. County is not obligated to pay Consultant,
nor is Consultant obligated to provide further services if sufficient funds have not been
appropriated and authorized by the Board of Supervisors.

ARTICLE IV — INSURANCE
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4.1 Insurance. Prior to commencing the scope of services, Consultant shall obtain and
maintain in full force and effect throughout the term of this Agreement, and thereafter as to

matters occurring during the term of this Agreement, the insurance coverage set forth in Exhibit
C.

4.2  Inclusion in Subcontracts. Consultant shall require its subconsultants and any other
entity or person providing services under this Agreement to comply with the Workers
Compensation and General Liability insurance requirements set forth in Exhibit C.

ARTICLE V — INDEMNIFICATION

5.1  Indemnification and Hold Harmless. To the fullest extent permitted by law, Consultant
shall defend at its own expense, indemnify, and hold harmless County and its officers, agents,
employees, volunteers, and representatives from and against any and all liability, claims, actions,
proceedings, losses, injuries, damages or expenses of every name, kind, and description,
including litigation costs and reasonable attorney’s fees incurred in connection therewith,
brought for or on account of personal injury (including death) or damage to property, arising
from all acts or omissions of Consultant or its officers, agents, employees, volunteers,
consultants and subconsultants in providing services under this Agreement, excluding, however,
such liability, claims, actions, losses, injuries, damages or expenses to the extent arising from the
active or sole negligence or willful misconduct of County. Each party shall notify the other party
immediately in writing of any claim or damage related to activities performed under this
Agreement. The parties shall cooperate with each other in the investigation and disposition of
any claim arising out of the activities under this Agreement.

5.2 Design Professionals. To the extent Consultant is providing the services of a “design
professional” as defined in California Civil Code section 2782, County acknowledges that
Consultant’s obligations under paragraph 5.1 may be limited under Civil Code Section 2782.8.

5.3 Effect of Insurance. The provisions of this Article are not limited by the requirements of
Article IV related to insurance.

5.4 Enforcement Costs. Consultant shall reimburse any and all costs County incurs
enforcing the indemnity, hold harmless, and defense provisions set forth in this Article.

5.5 Survival. This Article shall survive termination or expiration of this Agreement and
continue in effect so long as a viable claim may exist.

ARTICLE VI - MANDATORY COUNTY PROVISIONS

6.1 Compliance with County Policies. Consultant shall comply, and require its employees
and subconsultants to comply, with the following policies, copies of which are available on
County’s website at https://www.countyofnapa.org/771/Purchasing and are hereby incorporated
by reference.
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6.1.1 Napa County “Waste Source Reduction and Recycled Product Content
Procurement Policy,” which is found in the Napa County Policy Manual Part I, Section
8D.

6.1.2 Napa County “Discrimination, Harassment and Retaliation Prevention Policy,”
which is found in the Napa County Policy Manual Part I, Section 37K.

6.1.3 Napa County “Drug and Alcohol Policy,” which is found in the Napa County
Policy Manual Part I, Section 370.

6.1.4 “Napa County Information Technology Use and Security Policy” which is found
in the Napa County Policy Manual Part I, Section 31A.

6.1.5 Napa County “Workplace Violence Policy,” which is found in the Napa County
Policy Manual Part I, Section 37U.

6.2 Inducement of County Employees. Consultant shall not permit its officers, agents, or
employees to engage in any activities during the performance of any of services under this
Agreement that would interfere with compliance or induce violation of these policies by County
employees or consultants.

ARTICLE VII - COMPLIANCE WITH LAWS

71 Compliance with Controlling Law. Consultant shall comply with all laws, ordinances,
regulations, and policies of federal, California, and local governments applicable to this
Agreement. Consultant shall comply immediately with all directives issued by County or its
authorized representatives under authority of any laws, statutes, ordinances, rules, or regulations.

7.2 Conflict of Interest. Consultant acknowledges that they are aware of the provisions of
Government Code sections 1090, et seq., and sections 87100, et seq., relating to conflict of
interest of public officers and employees. Consultant hereby covenants that it presently has no
interest not disclosed to County and shall not acquire any interest, direct or indirect, which would
conflict in any material manner or degree with the performance of the scope of services under
this Agreement. Consultant further warrants that it is unaware of any financial or economic
interest of any public officer or employee of County relating to this Agreement. Violation of this
paragraph by Consultant is a material breach of this Agreement which may result in termination
of the Agreement for cause.

7.3 Taxes. Consultant shall file federal and state tax returns or applicable withholding
documents and pay all applicable taxes or make all required withholdings on amounts paid
pursuant to this Agreement. Consultant shall be solely liable and responsible to make such
withholdings and pay such taxes and other obligations including, without limitation, state and
federal income and FICA taxes. Consultant shall indemnify and hold County harmless from any
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liability it may incur to the United States or the State of California if Consultant fails to pay or
withhold, when due, all such taxes and obligations. If County is audited for compliance
regarding any withholding or other applicable taxes or amounts, Consultant shall furnish County
with proof of payment of taxes or withholdings on those earnings within 10 business days after
notice from County.

7.4 Prevailing Wage Requirements. The scope of services includes “public works” as
defined in the California Labor Code. Consultant shall comply with all State prevailing wage
requirements, including but not limited to, those set forth in Exhibit D.

ARTICLE VIII - DISPUTE RESOLUTION

8.1 Mandatory Non-binding Mediation. If a dispute arises out of or relates to this
Agreement, or the breach thereof, and if said dispute cannot be settled through normal contract
negotiations, the parties agree to attempt to settle the dispute in an amicable manner, using
mandatory mediation through Judicial Arbitration and Mediation Services (JAMS) or any other
neutral organization agreed to by the parties. To initiate mediation, the initiating party shall send
written notice of its request for mediation to the opposing party. Mediation is mandatory before
either party may initiate litigation or have recourse in a court of law.

8.2 Mediation Costs. The expenses of witnesses for either side shall be paid by the party
producing such witnesses. All other expenses of the mediation, including required traveling and
other expenses of the mediator, and the cost of any proofs or expert advice produced at the direct
request of the mediator, shall be borne equally by the parties, unless they agree otherwise.

8.3  Selection of Mediator. A single mediator that is acceptable to both parties shall be used
to mediate the dispute. The mediator may be selected from lists furnished by JAMS or any other
agreed upon mediator. The parties shall endeavor to agree on a mediator within 10 business days,
unless a longer period is mutually agreed to in writing by Consultant and County. If the parties
cannot agree on a mediator, JAMS or other neutral organization shall select the mediator.

84  Conduct of Mediation Sessions. Mediation hearings will be conducted in an informal
manner and discovery will not be allowed. The discussions, statements, or admissions will be
confidential to the proceedings and will be subject to Evidence Code section 1152. The parties
may agree to exchange any information they deem necessary. Both parties shall have a
representative attend the mediation who is authorized to settle the dispute, though County’s
recommendation of settlement may be subject to the approval of the Board of Supervisors. Either
party may have attorney(s), witnesses, or expert(s) present. Either party may request a list of
witnesses and notification whether attorney(s) will be present.

8.5  Mediation Results. Any resultant agreements from mediation shall be documented in
writing. Mediation results and documentation, by themselves, shall be “non-binding” and
inadmissible for any purpose in any legal proceeding, unless such admission into evidence is
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otherwise agreed to in writing by both parties. Mediators shall not be subject to any subpoena or
liability, and their files and actions shall not be subject to discovery.

ARTICLE IX - GENERAL PROVISIONS

9.1  Access to Records/Retention. Consultant shall provide County with access to
Consultant’s records which are reasonably necessary for County to review or audit Consultant’s
compliance with the provisions of this Agreement. Consultant shall provide such access within
10 business days after written request by County, either by providing copies of the requested
records to County or allowing County to inspect and photocopy the records at Consultant’s place
of business where the records are kept. Consultant shall maintain all records related to this
Agreement for at least four years after expiration or termination of this Agreement.

9.2 Notices. All notices required or authorized by this Agreement shall be in writing and
shall be delivered in person or by deposit in the United States mail, by certified mail, postage
prepaid, return receipt requested. Any mailed notice, demand, request, consent, approval, or
communication that either party desires to give the other party shall be addressed to the other
party at the address set forth below. Either party may change its address by notifying the other
party of the change of address. Any notice sent by mail in the manner prescribed by this
paragraph shall be deemed to have been received on the date noted on the return receipt or five
days following the date of deposit, whichever is earlier.

COUNTY CONSULTANT

Dewey Phan Majdi Kanaan, President
Assistant Engineer Iman Kanaan, CFO

Napa County Department of Public Works ADKO Engineering, Inc.
1195 Third Street, Suite 101 140 Diamond Creek Place
Napa, CA 94559 Roseville, CA 95747

9.3 Independent Contractors. Consultant and its subconsultants, if any, are independent
contractors and not agents of County. Any provisions of this Agreement that may appear to give
County any right to direct Consultant concerning the details of performing the scope of services,
or to exercise any control over such performance, shall mean only that Consultant shall follow
the direction of County concerning the end results of the performance.

9.4  Contract Interpretation. This Agreement and all Contract Documents shall be deemed
to be made under, and shall be construed in accordance with and governed by, the laws of the
State of California without regard to the conflicts or choice of law provisions thereof. It is the
intent of the Contract Documents to completely describe the goods and services to be provided.
Any work, materials, or equipment that may reasonably be inferred from the Contract
Documents or from prevailing custom or trade usage as being required to produce the intended
result shall be supplied whether or not specifically called for or identified in the Contract
Documents. When words or phrases which have a well-known technical or industry or trade
meaning are used to describe work, materials, equipment, goods, or services such words or

Redwood Road MPM 5.41 Page 8
ADKO ENGINEERING, INC. Project ID 13115667



phrases shall be interpreted in accordance with that meaning unless a definition has been
provided in the Contract Documents. In resolving conflicts resulting from errors or discrepancies
in any of the Contract Documents, the order of precedence shall be in descending order as set
forth below (the document in paragraph 9.4.1 having the highest precedence). Provisions of the
Contract Documents addressing the same subject which are consistent but have different degrees
of specificity shall not be considered to be in conflict, and the more specific language shall
control. Order of Precedence:

94.1 This Agreement.

94.2 Exhibits A, B, C and D to this Agreement.

943 The RFQ or RFP issued by County.

94.4 Consultant’s proposal or statement of qualifications.

9.5 Drafting Ambiguities. The parties acknowledge that they have the right to be advised by
legal counsel with respect to the negotiations, terms, and conditions of this Agreement, and the
decision of whether to seek advice of legal counsel with respect to this Agreement is the sole
responsibility of each party. This Agreement shall not be construed in favor of or against either
party by reason of the extent to which each party participated in the drafting of the Agreement.

9.6  Third Party Beneficiaries. Unless expressly set forth in this Agreement, none of the
provisions of this Agreement are intended to benefit any third party not specifically referenced
herein. No person other than County and Consultant shall have the right to enforce any of the
provisions of this Agreement.

9.7  Force Majeure. In the event either party’s performance is delayed due to causes which
are outside the control of both parties and their subconsultants, contractors and employees, and
could not be avoided by the exercise of due care, which may include, but is not limited to, delays
by regulating agencies, wars, floods, adverse weather conditions, labor disputes, unusual delay in
transportation, epidemics abroad, earthquakes, fires, terrorism, incidence of disease or other
illness that reaches outbreak, epidemic and/or pandemic proportions, unusual delay in deliveries,
riots, civil commotion or other unavoidable casualties, and other acts of God, both parties will be
entitled to an extension in their time for performance equivalent to the length of delay. Neither
party will be entitled to compensation from the other for force majeure events. The party
claiming its performance is delayed must demonstrate to the reasonable satisfaction of the other
party that a force majeure event is causing the delay; the mere occurrence of a force majeure
event is insufficient to extend the time for performance.

9.8  Confidentiality of Services. All services performed by Consultant and any
subconsultants, including but not limited to all drafts, data, information, correspondence,
proposals, reports of any nature, estimates compiled or composed by Consultant, are for the sole
use of County. Neither the documents nor their contents shall be released by Consultant or any
subconsultant to any third party without the prior written consent of County. Contractor shall not
disclose records or other information provided by County under this Agreement to any third
party, except as necessary to perform the scope of services, unless the records or information: (1)
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were publicly known, or otherwise known to Consultant, at the time it was disclosed to
Consultant by County; (2) subsequently become publicly known through no act or omission of
Consultant; or (3) otherwise become known to Consultant other than through disclosure by
County.

9.9  Insolvency. Consultant shall notify County if Consultant enters into bankruptcy
proceedings. This notification shall be furnished within five days of the initiation of the
proceedings relating to bankruptcy filing. This notification shall include the date on which the
bankruptcy petition was filed, the identity of the court in which the bankruptcy petition was filed,
and a listing of County contract numbers and contracting offices for all County contracts against
which final payment has not been made. This obligation remains in effect until final payment is
made under this Agreement.

9.10 Attorney’s Fees. If either party commences legal action of any kind or character to either
enforce the provisions of this Agreement or to obtain damages for breach thereof, the prevailing
party in such litigation shall be entitled to all costs and reasonable attorney’s fees incurred in
connection with such action. This paragraph does not apply to attorney’s fees or costs incurred
during mediation.

9.11 Venue. This Agreement is made and entered into in Napa County, California. Venue for
any legal action in state court filed by either party to this Agreement for the purpose of
interpreting or enforcing any provision of this Agreement shall be in the Superior Court of
California, County of Napa. Venue for any legal action in federal court filed by either party to
this Agreement for the purpose of interpreting or enforcing any provision of this Agreement shall
be in the Northern District of California.

9.12 Exhibits Incorporated. All Exhibits referenced in this Agreement are hereby
incorporated into the Agreement by this reference.

9.13 County Powers. Nothing contained in this Agreement shall be construed as a limitation
upon the powers of County as a subdivision of the State of California. Nothing in this Agreement
shall be interpreted as limiting the rights and obligations of County in its governmental or
regulatory capacity.

9.14 Survival of Obligations. All indemnifications, warranties, guarantees and other
obligations that by their nature involve performance after the early termination or expiration of
this Agreement or after completion and acceptance of the scope of services, shall survive the
early termination or expiration of this Agreement. Such obligations include, but are not limited
to, paragraphs 1.4 (Correction of Deficient Services), 9.1 (Access to Records/Retention), 9.8
(Confidentiality of Services), and Article VIII (Dispute Resolution). Obligations related to
insurance or indemnity shall continue in full force and effect after the date of early termination or
expiration, but only with regard to acts or omissions that occurred during the term of the
Agreement.
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9.15 Severability. Should any provision of this Agreement be held invalid or illegal by a court
of competent jurisdiction, such invalidity or illegality shall not invalidate the whole of this
Agreement, but rather, the Agreement shall be construed as if it did not contain the invalid or
illegal provision, and the rights and obligations of the parties shall be construed and enforced
accordingly, except to the extent that enforcement of this Agreement without the invalidated
provision would materially and adversely impact either or both parties’ consideration for
entering into this Agreement.

9.16 Amendment/Modification. This Agreement may be modified or amended only in
writing and with the prior written consent of both parties. Failure of Consultant to secure such
authorization in writing in advance of performing any extra or changed work shall constitute a
waiver of any and all rights to adjustment in compensation or contract time.

9.17 No Waivers. Any failure by either party to insist upon the strict performance by the other
of any obligation of this Agreement, or any failure to exercise any right or remedy for a breach
of any term or condition of this Agreement, shall not constitute a waiver of any such failure to
perform or breach of any term or condition. A waiver must be express and in writing. The waiver
by either party of any breach or violation of any requirement of this Agreement shall not be
deemed to be a waiver of any such breach in the future, or of the breach of any other requirement
of this Agreement.

9.18 No Assignments. Consultant may not assign the obligations under this Agreement, nor
any monies due or to become due under this Agreement, without County’s prior written
approval. Any assignment in violation of this paragraph shall constitute a default and is grounds
for termination of this Agreement at County’s sole discretion. In no event shall any putative
assignment create a contractual relationship between County and any putative assignee.

9.19 Successors in Interest. All rights and obligations created by this Agreement shall be in
force and effect whether or not any parties to the Agreement have been succeeded by another
entity, and all rights and obligations created by this Agreement shall be vested and binding on
any party’s successor in interest.

9.20 Entirety of Contract. This Agreement, including any documents expressly incorporated
by reference whether or not attached hereto, constitutes the entire agreement between the parties
relating to the subject of this Agreement and supersedes all previous agreements, promises,
representations, understandings, and negotiations, whether written or oral, among the parties
with respect to the subject matter hereof.

9.21 Counterparts. This Agreement may be executed in counterparts, which when taken
together, shall constitute a single signed original as though all parties had executed the same

page.
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IN WITNESS WHEREOF, this Agreement is executed by County, acting by and
through the Chair of the Board of Supervisors, and by Consultant through its duly authorized

officer(s).
ADKO ENGINEERING, I
By
Al ANAAN, President
By 201 Sl // Qﬂ_)
IMAN KANAAN, Chief Financial Officer
NAPA COUNTY, a political subdivision of
the State of California
By
AMBER MANFREE, Chair of the Board of
Supervisors
APPROVED AS TO FORM APPROVED BY THE NAPA COUNTY ATTEST: NEHA HOSKINS
Office of County Counsel BOARD OF SUPERVISORS Clerk of the Board of Supervisors
By: Ryan FitzGerald (e-sign) Date:
Deputy County Counsel Processed By: By:

Date: _ January 28, 2026

Deputy Clerk of the Board
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EXHIBIT A
SCOPE OF SERVICES

Within this Exhibit “A”, references to “our” mean “ADKQO’s” and references to “we” mean
“ADKO.”

PROJECT UNDERSTANDING

4620 Redwood Road Scope of Work

During the storm event that started in December of 2025, significant damage occurred at
4260 Redwood Road, which is located in the unincorporated Napa County. 4260
Redwood Road sustained road and bank failure consisting of downslope failure on
the (northern) side of the roadway, where a portion of the road slid down the hillside
threatening the remaining portions of the road. The slide is approximately 35 feet long.
4260 Redwood Road sustained slope creep from the heavy rain damaging the
roadway approximately.

During our site visit, the preferred repair alternative so that a travel lane may remain
open during construction. In addition to our geotechnical services, topographic
survey, environmental review and structural/civil design will also be needed. We
recommend digging the slide up, installing drainage and build a +/- 35-foot-long on
a 1:1 riprap and restore the road. where significant settlement occurred. The buttress
will likely be ten feet high. Filling and repaving the roadway will be required to
restore the asphalt surface and pre-slide drainage patterns. A sub-drain will be
required at the bottom of the riprap.

The road will need to be reconstructed for a distance of 235 feet centered at the side of
the slide with a drivable ditch at the other side of the road. Rip rap slope repair since a
right-of-entry was acquired from downslope owner. Average rip rap is 5 feet thick,
approx. 350-400 tons of rock total set-in keyway or bench at bottom of slope that will
factor into drainage at base of riprap. May line uphill ditch with concrete or asphalt to
reduce downcutting. Protecting neighbor driveway during work was discussed, along
with PG&E undergrounding schedule that will need to be coordinated. Topo was ordered
and expected to be done this week.

The above design solution will be further evaluated in the design phase of the projects,
and the most feasible, constructible and cost-effective design solution will be proposed
to the County in the 35% design development phase. ADKO Engineering will work
closely with the geotechnical engineer Miller Pacific Engineering Group to determine the
best repair type considering the environmental impacts.

ADKO Engineering has reviewed available project information provided by Miller
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Pacific and Napa County such as the recommendations by Mike Morisoli. We will
coordinate with the County to obtain any additional data required for the design
development.

Design of the repair will utilize Napa County, Caltrans Standards, and other appropriate
standards and guidance documents. Design will be based on geotechnical
recommendations and other engineering studies and evaluations. Existing or pre-damage
roadway widths, stripping, and pavement section will be maintained unless geotechnical
and engineering studies recommend otherwise. Safety and drainage features will be
incorporated as appropriate.

ADKO understands that the budget has to be managed closely and that the project is also
time sensitive. ADKO will work closely with the County project manager to manage
budget, quality and schedule.

SCOPE OF WORK
ADKO Engineering shall provide the following engineering services for the project.

TASK 1: PROJECT MANAGEMENT ($9,942.40)

Task 1.1 - Project Management activities will include:

= Project administration, coordination with subconsultants, county and other
stakeholders

= Attend meetings and prepare meeting minutes, and action items
= Prepare progress schedule and monitor schedule
= Manage project budget and prepare monthly invoices

Task 1.2: QC Engineer

ADKO’s Senior Engineer will provide QC and constructability reviews on the 35%,
65% and 100% submittals. The review will be documented and submitted to County
at the request of the project manager. The QC engineer will back check work product
to ensure comments were addressed.

Task 1.3: QA Services
ADKO will provide QA services and reviews. The reviews will be documented and
submitted to County at each phase of the project.

Task 1.4: Project Meetings and Site Visit

ADKO’s team will participate in design development meetings and resolve technical
issues as they arise and to review project status and budget. A minimum of four design
development meetings are proposed. ADKO will attend conference calls to receive and

EXHIBIT A Page 2
ADKO ENGINEERING, INC. Project ID 13115667




respond to review comments. One site visit is anticipated for the project.

Deliverables
= Meeting Minutes
* QA/QC review comments
= Schedules

TASK 2: PERFORM SURVEYS AND PREPARE BASE PLANS ($12,338.48)

Task 2.1: Field Survey and Mapping

Albion Surveys will provide the necessary project control and topographic surveys
of both sites. The topographic surveys will cover the project limits as determined by
the design consultants as well as the areas described in the Damage Assessment and
Recommendation Report for each site. In addition, field reconnaissance and surveys
for existing controlling monuments of record will be performed to assist in the
placement of record right of way and ownership information onto the surveys. All
field surveying activities will be overseen by Brian Frazier, PLS, including planning,
methodology and equipment. All office surveying activities will be overseen by
Mark Garrette, PLS, including data reduction, terrain modeling, boundary analysis
and quality control. CTA assumes any right of entry or encroachment permits will be
provided by others. Specific services for these projects would be as follows:

e Records research related to property boundaries, control and benchmarks.

e Prepare field survey plan and the necessary search coordinates for boundary
and right of way information.

o Establish project control by GPS data logging and processing through the
NGS OPUS web interface to obtain CCS83, Zone 2 horizontal control and
NAVD 88 vertical control.

e Set a minimum of two permanent control points at each site which would be
suitable for future construction uses.

o Tie existing controlling monuments found during field reconnaissance.

o Topographic field surveys to gather spot elevations sufficient for a design level
topographic survey, including all grade breaks, high/low points and other
features necessary to develop a proper terrain model.

o Field surveys to locate the existing improvements at the project site, visible
surface utility features, such as manholes, valve boxes, utility poles, etc., existing
trees, driveways, fences and other improvements that may be present within the
project limits developed for each site. All accessible manholes and drain inlets

will be investigated and pipe sizes and depths recorded.
e Office analysis of the field data to reconcile the record data with the evidence found

in the field.
o Develop a digital terrain model of each site and process 1’ contours across both.
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e Prepare a 1”= 20’ topographic survey exhibit for each site. Each exhibit will
also include the existing right of way and ownership information available, the
location of the project control and Information related to the horizontal and
vertical datum’s used.

e Prepare legal description and exhibit plat for Temporary Construction Easements

Task 2.2: Survey Verification

Albion Surveys will perform construction survey verification of the contractor’s
layout.

Deliverables:
= Digitally signed pdf copy of each survey site.
= AutoCAD drawing files of each site
= Copies of field notes and photos taken during our field survey efforts.
= Plats and legal descriptions (assumes one per site)
= Survey verification memorandum

TASK 3: GEOTECHNICAL ($26,795.00)

Following recent site visits, including one with County Staff on January 15th, and
experiences at similar sites, we are pleased to propose our geotechnical engineering
services for the design and construction of a new rip-rap buttress to improve stability
of the damaged downslope (westbound) roadway shoulder along Redwood Road just
west of the 4620 Mt. Veeder Road address. Landsliding during the winter of
2024/2025 damaged about 35 feet of roadway shoulder so that a small area of asphalt
is undermined with a very steep slope down to a residential driveway.

We understand a right-of-entry has been negotiated with the downslope property owner
so a rip-rap buttress of approximately 400 ton of rip-rap is believed to be the most cost
effective and practical solution to repair the damage. Some of the work can be
performed from the downhill (private) driveway and some work will be performed
from the public (Redwood) roadway so intermittent traffic closures will be required
on Redwood Road. The purpose of our services is to develop geotechnical criteria for
the project design team to use in preparing construction plans and technical
specifications for the project.

Task 3.1: Geotechnical Report

Based on our observations of existing conditions and probing of conditions at the
bottom of the slide area, we will prepare a geotechnical report with
recommendations for the buttress, including approximate keyway/bench location,
drainage in the keyway, rock sizes, recommended slopes and roadway restoration
notes. We will prepare a rough site plan based on new topographic mapping we
understand will be provided.
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Task 3.2: Supplemental Consultation

We will consult with the project consultants and County Staff as plans are being
prepared and we will review plans to offer an opinion on whether they conform to
our recommendations.

Task 3.3: Construction Observations and Materials Testing

We will consult with the project consultants and County Staff as plans are being
prepared and we will review plans to offer an opinion on whether they conform to our
recommendations. If additional slope movementis observed, we will also consult with
the County on options to protect the downslope house and other items.

Deliverables:

= Geotechnical Report
= Supplemental Consultation Memorandum
= Construction Observation and Testing report

TASK 4: ENVIRONMENTAL STUDIES ($60,590.44)
Task 4.1: Cultural Resources Assessment and Letter Report

Kleinfelder will conduct a records search at the Northwest Information Center
(NWIC), located at Sonoma State University to request all previous site records and
reports completed within the project area and the surrounding 0.5-mile radius. Staff
will also conduct site-specific research for the project area and surrounding vicinity
including references on file from previous work conducted in the project vicinity
and a review of historic maps (e.g., Sanborn Fire Insurance Maps, Government
Land Office Plat Maps). The cultural resources review will identify any previous
archaeological and/or historic-period built environment resources reported in the
area. A Sacred Lands File (SLF) search with the Native American Heritage
Commission (NAHC) will be conducted to determine if any SLFs have been
reported within the Project Area or surrounding vicinity.

Kleinfelder will also conduct a cultural resources survey and inventory of the
project area to assess any cultural resources present on the site. This task assumes
one archaeologist will perform one, 8- hour field survey and record and/or update
resources within the project area. Only one resources, Redwood Rd, is anticipated
and if additional cultural resources are identified an adjusted scope will be prepared.
This estimate includes costs associated with pre-field preparation, travel, and other
direct costs (e.g., mileage, global positioning system [GPS] usage). Within
approximately 30 business days after completion of the fieldwork, a Draft Cultural
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Resources Inventory Report will be prepared and submitted. One report will be
prepared to satisfy both CEQA and Section 106 of the National Historic
Preservation Act (NHPA). The report will describe the results of the background
research, cultural context, records search and survey results, and any management
recommendations.

A map depicting the limits of ground disturbance with depth of ground disturbance per
construction activity will be provided at notice to proceed (NTP).

. No Native American consultation support is included.

. No in-person meetings are required for archaeological or tribal cultural
resources.

. The cost of the records search at the NWIC will not exceed $500.

. This scope assumes no more than one cultural resource will require

recordation or updates. If additional cultural resources are
encountered or if the project has the potential to impact a cultural
resource, additional cultural resources technical studies may be
required, and a scope/budget augment prepared.

. Does not include completion or implementation of any
proposed or required mitigation measures (e.g., additional
documentation of historic structure).

. The final approved report will be submitted to the NWIC.

. One electronic version of the Archaeological Assessment Report
will be provided within approximately 6 weeks of NTP.
Kleinfelder will respond to one round of comments (4 hours
maximum) and provide a final electronic version of the report.

Task 4.2: Biological Resources Assessment and Letter Report

This task is comprised of a pre-field desktop evaluation of terrestrial wildlife and
plant species and habitats, and a one-day reconnaissance-level biological field survey
to document existing biological resources within the proposed project area. Prior to the
field survey, a query of the following databases will be performed to identify any
occurrences of listed or special-status species, sensitive habitats, and/or rare and
endangered plants found within a two-mile radius of the site:

. California Department of Fish and Wildlife (CDFW) California
Natural Diversity Database (CNDDB)

. U.S. Fish and Wildlife Service (USFWS) Information for Planning
and Consultation (IPaC) Planning Tool

. USFWS National Wetlands Inventory (NWI),

. California Native Plant Society (CNPS) Rare Plant Inventory
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. USFWS Critical Habitat Mapper

During the field survey, a Kleinfelder biologist will create a baseline biological
resources map that will include vegetation communities and conspicuous sensitive
species. Vegetation communities will be mapped and recorded on an appropriately
scaled aerial photograph of the project area via a handheld digital field mapping tool.
During the field survey, a general inventory of plant and wildlife species detected by
sight, calls, tracks, scat, or other signs will be compiled, as well as any habitat that
could potentially support special-status species or sensitive biological communities.
Furthermore, any sensitive resources which require focused surveys that may occur on
the site but are not apparent at the time of the survey, will be identified, including rare
annual plants, sensitive amphibian, reptile, mammalian or avian species.

The results of the biological field survey will be presented in a technical letter report. The
report will include a description of the project, a discussion of the survey methods, an
assessment of existing vegetation communities, sensitive biological resources, wetlands
or other waters potentially under jurisdiction of the U.S. or State, the significance of
potential project impacts in accordance with CEQA and/or NEPA, and any
recommended avoidance and mitigation measures that would be necessary for project
approval to avoid or reduce these impacts.

The need for additional focused biological surveys or formal wetlands delineation will be
identified, as well as regulatory mechanisms necessary for approval of the slide repair.
Graphics will be prepared to illustrate the location of the site, the existing biological
conditions, and any potential wetlands or waters of the U.S. or State. Proposed mitigation
requirements for potential impacts to sensitive resources will be discussed in terms of
regional planning, state and federal laws and guidelines.

. Does not include permitting assistance. Kleinfelder would be
happy to provide a separate scope and cost upon request.
. Does not include biological monitoring costs if needed. Kleinfelder

would be happy to provide a separate scope and cost upon request.
. Mileage at the standard 2026 Internal Revenue Service (IRS) rate is
included in this task

Task 4.3: Northern Spotted Owl Protocol-Level Surveys (Optional)

A team of two qualified Kleinfelder biologists will conduct protocol-level surveys
for Northern spotted owl (NSO) within an approximate 0.25-mile buffer around the
project area that contains suitable habitat for NSO. Up to 100 acres will be
included in the buffer area. The survey procedure will follow guidance from the
U.S. Fish and Wildlife Service (USFWS) Protocol for Surveying Proposed
Management Activities That May Impact Northern Spotted Owls (2012) and will
consist of performing six nighttime spot calling surveys at established calling
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stations. Surveys will be performed at least seven days apart, and at least three of
the complete visits will be conducted before 30 June; this includes at least two visits
in May and one in June. A digital wildlife caller will be used and NSO recordings
will be played for the duration of approximately 3-4 complete calls, then 1-2
minutes will be spent listening at each station before playing another set of calls.
This cycle will be repeated for approximately 10-15 minutes at each station, or
until a NSO responds. Surveys will not be performed during periods of inclement
weather (e.g., rain, heavy fog, or high winds), or in areas near streams where there
is potential for noise interference with NSO calls.

During each survey, datasheets will be utilized to record information regarding survey
time, location, weather, presence of other raptors, compass bearing and approximate
distance to NSO, time of first response, age of NSO (if known), status (resident
single, individual, or pair, and if there is an active nest), and type of detection (audible
or visual). Each NSO estimated location will be recorded with a GPS device and
depicted on an appropriately scaled map.

Should a NSO detection occur during any of the nighttime calling surveys, this task
includes one daytime follow-up survey to determine the status of the detected NSO.
Should there be a gap between project initiation/construction and the start of the NSO
nesting season, this task includes up to three spot check surveys, to be performed using
the U.S. Fish and Wildlife Service (USFWS) Protocol for Surveying Proposed
Management Activities That May Impact Northern Spotted Owls (2012). A summary
memo for each spot check survey is included in this task.

The results of the surveys will be documented in an email from Kleinfelder to
ADKO and Napa County within 48 hours after completion. A memo will be
prepared at the conclusion of the surveys that will describe the site location, times
and dates of the surveys, weather observations, methods, and results of the surveys.
Any active nests will be recorded by the qualified biologist and depicted on a field
map for documentation. This task includes up to 12 total hours of time for
coordination between Kleinfelder, ADKO and Napa County, coordination with
CDFW regarding the results of the protocol-level surveys, and response to any
comments from CDFW on the summary memo.

Assumptions:

. Napa County will coordinate access to private property within the
buffer area as necessary and will make landowner notifications
prior to the surveys.
. No additional daytime follow-up surveys are included, as Kleinfelder will
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assume surveys are complete and the project area is occupied if a NSO is
detected.

. Per diem and mileage at the standard federal 2026 GSA rate is included in
this task.

TASK S: DESIGN ($99,490.56)

Task 5.1: Design Basis Memorandum

The ADKO Team will develop the Design Basis Memorandum which will
investigate and discuss design and construction issues such as: any required
temporary construction easement and right of entry, utility coordination.

Deliverables:
= Design Basis Memorandum (.dwg, .xcl, .doc and PDF as applicable)

Task 5.2: 65% PS&E Submittal

The ADKO team will prepare 65% plans, specifications, and estimates for roadway
design, retaining wall, drainage improvements, grading, paving, temporary water
pollution control, permanent erosion control and any permit requirement design
elements. The ADKO Team will follow 2015 Caltrans and County specifications
wherever possible. ADKO will be responsible for the retaining wall design plans,
specifications, and estimate. This effort will include addressing all of the County’s
comments on the 35% PS&E package.

Deliverables:
=  65% Plans, Technical Specifications, and Estimate (.dwg, .xcl, .doc and PDF as
applicable)

Task 5.3 95%: PS&E Submittal
The ADKO Team will refine the 65% PS&E and generate the 95% PS&E design by
addressing all of the County’s comments on the 65% PS&E package.

Deliverables:
= 95% Plans, Technical Specifications, and Estimate (.dwg, .xcl, .doc and PDF as
applicable)

Task 5.4: Issued for Bid PS&E Submittal

The ADKO Team will work with the County to issue a bid set of the PS&E
documents. It is anticipated that the County will take the ADKO Team’s technical
specifications and combine with the County prepared front-end specifications to
complete the bid package.
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Deliverables:

= Issued for Bid Plans, Technical Specifications, and Estimate (.dwg, .xcl,
.doc and PDF as applicable)

TASK 6: CONSTRUCTION SUPPORT ($15,437.36)

Task 6.1: Bid support
ADKO team will provide ongoing support to assist in responding to comments and
inquiries, which includes the following tasks:

= Attend Pre-bid and Pre-construction Meetings

» Respond to Bid Inquiries

Task 6.2: Design Services during Construction
ADKO team as will provide the following services:
= Review Appropriate Construction Submittals

= Answer questions and address issues that may arise during construction (RFIs &
CCOs)

= Perform close-out inspection and help County develop close-out punch list for
Contractor

= Provide construction certification of completion

Deliverables:
= Approved submittals
= Respond to RFI
= Change order recommendations

= Construction close-out punch list and construction certification of completion
(PDF)

Task 6.3: As-Built Design Plans

Following completion of construction, the County Construction Contractor will
provide redline markups of the design plans. The ADKO team will incorporate
the redlines into the CAD Files, clouding any changes made in construction, and
submit them as final As-Built Plans.

Deliverables:
= Final As-Built Plans (DWG and PDF)

Task 6.4: Resident Engineer/Structures Representative
ADKO team will provide a resident engineer during construction. The resident
engineer will prepare weekly resident engineer’s report and work closely with the
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construction engineer and design team to ensure the project is constructed in
compliance with the contract documents and schedule. The resident engineer will
attend construction progress meetings and prepare meeting minutes and track RFI,
submittals and change orders, etc.

Assumptions

— This Project will be designed to Caltrans 2023 Standard Plans and
Specifications.

- County will obtain Encroachment Permit to cover the ADKO Team.

- The County will provide the right-of-way width information.

- County staff will prepare the Board Letters, advertise to the Project to
bidders, open bids, and coordinate with affected property owners/
stakeholders.
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EXHIBIT B
COMPENSATION AND FEE SCHEDULE

4620 Redwood Rd MPM 5.41
ADKOD Engineering Cost Proposal
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EXHIBIT C
INSURANCE REQUIREMENTS

C.1  Workers Compensation Insurance. To the extent required by law during the term of
this Agreement, Consultant shall provide workers compensation insurance for the performance
of any of Consultant’s duties under this Agreement as required by the State of California with
statutory limits, and employer’s liability insurance with a limit of no less than TWO MILLION
DOLLARS ($2,000,000) per accident for bodily injury or disease, all with a waiver of
subrogation. Consultant shall provide County with certification of all such coverages upon
request by County’s Risk Manager.

C.2  Liability Insurance. Consultant shall obtain and maintain in full force and effect during
the term of this Agreement the following occurrence-based liability insurance coverages, issued
by a company admitted to do business in California and having an A.M. Best rating of A:VII or
better, or equivalent self-insurance:

C.2.1 General Liability. Commercial general liability (CGL) insurance coverage
(personal injury and property damage) of not less than TWO MILLION DOLLARS ($2,000,000)
combined single limit per occurrence, covering liability or claims for any personal injury,
including death, to any person and/or damage to the property of any person arising from the acts
or omissions of Consultant or any officer, agent, or employee of Consultant under this
Agreement. If the coverage includes an aggregate limit, the aggregate limit shall be no less than
twice the per occurrence limit.

C.2.2 Professional Liability/Errors and Omissions. Professional liability (or errors
and omissions) insurance for all activities of Consultant arising out of or in connection with this
Agreement in an amount not less than TWO MILLION DOLLARS ($2,000,000) per claim. If
the coverage includes an aggregate limit the aggregate limit shall be no less than twice the per
occurrence limit.

C.2.3 Comprehensive Automobile Liability Insurance. Comprehensive automobile
liability insurance (Bodily Injury and Property Damage) on owned, hired, leased and non-owned
vehicles used in conjunction with Consultant’s business of not less than ONE MILLION
DOLLARS ($1,000,000) combined single limit per occurrence. Coverage shall be business auto
insurance coverage using Insurance Services Office (ISO) form number CA 0001 06 92
including symbol 1 (any Auto) or the exact equivalent. If Consultant owns no vehicles, this
requirement may be satisfied by a non-owned auto endorsement to the General Liability
Insurance described in paragraph C.2.1, above. If Consultant or Consultant’s employees,
officers, or agents will use personal automobiles in any way in the performance of this
Agreement, Consultant shall provide evidence of personal auto liability coverage for each such
person upon request.

C.3  Certificates of Coverage. All insurance coverages referenced in paragraph C.2, above,
shall be evidenced by one or more certificates of coverage or, with the consent of County’s Risk
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Manager, demonstrated by other evidence of coverage acceptable to County’s Risk Manager,
which shall be filed by Consultant with the County Department administering this Agreement
prior to commencement of the Scope of Services.

C.3.1 Notice of Cancellation. The certificate(s) or other evidence of coverage shall
reference this Agreement by its County number or title and department; shall be kept current
during the term of this Agreement; shall provide that County shall be given no less than thirty
(30) days prior written notice of any non-renewal, cancellation, other termination, or material
change, except that only ten (10) days prior written notice shall be required where the cause of
non-renewal or cancellation is non-payment of premium.

C.3.2 Multiple Insureds. The certificate(s) shall provide that the inclusion of more than
one insured shall not operate to impair the rights of one insured against another insured, the
coverage afforded applying as though separate policies had been issued to each insured, but the
inclusion of more than one insured shall not operate to increase the limits of the company’s
liability.

C.3.3 Waiver of Subrogation and Additional Insured Endorsements. For the
commercial general liability insurance coverage referenced in subparagraph C.2.1 and, for the
commercial automobile liability insurance coverage referenced in subparagraph C.2.3 where the
vehicles are covered by a commercial policy rather than a personal policy, Consultant shall also
file with the evidence of coverage an endorsement from the insurance provider naming Napa
County, its officers, employees, agents, and volunteers as additional insureds and waiving
subrogation. For the Workers Compensation insurance coverage, Consultant shall file an
endorsement waiving subrogation with the evidence of coverage.

C.3.4 Additional Requirements. The certificate or other evidence of coverage shall
provide that if the same policy applies to activities of Consultant not covered by this Agreement,
then the limits in the applicable certificate relating to the additional insured coverage of County
shall pertain only to liability for activities of Consultant under this Agreement, and that the
insurance provided is primary coverage to County with respect to any insurance or self-insurance
programs maintained by County. The additional insured endorsements for the general liability
coverage shall use Insurance Services Office (ISO) Form No. CG 2009 11 85or CG 201011
85, or equivalent, including (if used together) CG 2010 10 01 and CG 2037 10 01; but shall not
use the following forms: CG 20 10 10 93 or 03 94.

C.4  Copies of Policies. Upon request by County’s Risk Manager, Consultant shall provide or
arrange for the insurer to provide within thirty (30) days of the request, copies of the actual
insurance policies or relevant portions thereof.

C.5 Deductibles/Retentions. Any deductibles or self-insured retentions shall be declared to,
and be subject to approval by County’s Risk Manager, which approval shall not be denied unless
the County’s Risk Manager determines that the deductibles or self-insured retentions are
unreasonably large in relation to compensation payable under this Agreement and the risks of
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liability associated with the activities required of Consultant by this Agreement. At the option of
and upon request by County’s Risk Manager if the Risk Manager determines that such
deductibles or retentions are unreasonably high, either the insurer shall reduce or eliminate such
deductibles or self-insurance retentions as respects County, its officers, employees, agents, and
volunteers or Consultant shall procure a bond guaranteeing payment of losses and related
investigations, claims administration, and defense expenses.
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EXHIBIT D
CALIFORNIA PREVAILING WAGE REQUIREMENTS

Pursuant to California Labor Code sections 1720 and 1771, construction, alteration, demolition,
installation, repair and maintenance work performed under this Agreement is “public works”
subject to State prevailing wage laws. State prevailing wage laws require certain provisions be
included in all contracts for public works. Contractor and any subcontractors shall comply with
State prevailing wage laws including but not limited to the requirements listed below.

D.1  Payment of Prevailing Wages. Contractor and all subcontractors shall ensure that all
workers who perform work under this Agreement are paid not less than the prevailing rate of per
diem wages as determined by the Director of the California Department of Industrial Relations
(DIR). This includes work performed during the design, site assessment, feasibility study, and
other preconstruction phases of construction, including but not limited to inspection and land
surveying work, regardless of whether any further construction work is conducted, and work
performed during the post-construction phases of construction, including but not limited to all
cleanup work at the jobsite.

D.1.1 Copies of such prevailing rate of per diem wages are on file at the Napa County
Public Works Department and are available for inspection to any interested party on
request. Copies of the prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and all
subcontractors shall post a copy of the prevailing rate of per diem wages determination at
each job site and shall make them available to any interested party upon request.

D.1.2 The wage rates determined by the DIR refer to expiration dates. If the published
wage rate does not refer to a predetermined wage rate to be paid after the expiration date,
then the published rate of wage shall be in effect for the life of this Agreement. If the
published wage rate refers to a predetermined wage rate to become effective upon
expiration of the published wage rate and the predetermined wage rate is on file with the
DIR, such predetermined wage rate shall become effective on the date following the
expiration date and shall apply to this Agreement in the same manner as if it had been
published in said publication. If the predetermined wage rate refers to one or more
additional expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Agreement, each successive predetermined wage rate
shall apply to this Agreement on the date following the expiration date of the previous
wage rate. If the last of such predetermined wage rates expires during the life of this
Agreement, such wage rate shall apply to the balance of the Agreement.

D.2  Penalties for Violations. Contractor and all subcontractors shall comply with California
Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate for the
work or craft in which the worker is employed. This is in addition to any other applicable
penalties allowed under the California Labor Code.
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D.3  Payroll Records. Contractor shall comply with California Labor Code section 1776,
which generally requires keeping accurate payroll records, verifying and certifying payroll
records, and making them available for inspection. Contractor shall require all subcontractors to
also comply with section 1776 to the extent they are performing public works. Contractor and all
subcontractors shall furnish records specified in section 1776 on a monthly basis directly to the
Labor Commissioner in the manner required by California Labor Code section 1771.4.
Contractor and all subcontractors shall also furnish the records to County at County’s request.
Contractor shall ensure its subconsultants and subcontractors prepare and submit payroll records
to the DIR and County as required by this paragraph.

D.3.1 If Contractor and any subcontractors are exempt from the DIR registration
requirement pursuant to paragraph D.9.3 below, then Contractor and any subcontractors
are not required to furnish payroll records directly to the Labor Commissioner but shall
retain the records for at least three years after completion of the work, pursuant to
California Labor Code section 1771.4(a)(4).

D.3.2 County may require Contractor and its subcontractors to prepare and submit
records specified in section 1776 to County and the Labor Commissioner on a weekly
basis, at no additional cost to County.

D.4  Apprentices. Contractor and all subcontractors shall comply with California Labor Code
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of apprentices on
public works projects. Contractor is responsible for compliance for all apprenticeable
occupations pursuant to California Labor Code section 1777.5(n), and could be penalized for
violations of its subcontractors pursuant to California Labor Code section 1777.7.

D.5  Working Hours. Contractor and all subcontractors shall comply with California Labor
Code sections 1810 through 1815. Contractor and all subcontractors shall restrict the time of
service of any worker on a public works project to eight hours during any one calendar day and
forty hours during any one calendar week, unless all hours worked in excess of 8 hours per day
are compensated at not less than 172 times the basic rate of pay. Violations are subject to
penalties of $25 per worker per day pursuant to California Labor Code section 1813.

D.6  Required Provisions for Subcontracts. Contractor shall include, at a minimum, a copy
of the following provisions in any contract they enter into with a subcontractor: California Labor
Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1813, and 1815.

D.7  Labor Code Section 1861 Certification. In accordance with California Labor Code
section 3700, Contractor is required to secure the payment of compensation of its employees. By
signing the Agreement to which this is an exhibit, Contractor certifies that:

“I am aware of the provisions of Section 3700 of the California Labor Code which
require every employer to be insured against liability for workers’ compensation
or to undertake self-insurance in accordance with the provisions of that code, and
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I will comply with such provisions before commencing the performance of the
work of this contract.”

D.8 Compliance Monitoring and Enforcement. This project is subject to compliance
monitoring and enforcement by the DIR. County must withhold contract payments from
Contractor as directed by the DIR, pursuant to California Labor Code section 1727.

D.9 Registration Requirements. Contractor and any subcontractors shall not engage in the
performance of any contract for public work, unless currently registered and qualified to perform
public work pursuant to California Labor Code section 1725.5.

D.9.1 By signing the Agreement to which this is an Exhibit, Contractor is certifying that
it has verified that all subcontractors used on this project are registered with the DIR in
compliance with California Labor Code sections 1771.1 and 1725.5.

D.9.2 County may ask Contractor for the most current list of subcontractors (regardless
of tier), along with their DIR registration numbers, utilized on this project at any time
during performance of this Agreement, and Contractor shall provide the list within ten
(10) working days of County’s request.

D.9.3 The registration requirement does not apply on a public works project of twenty-
five thousand dollars ($25,000) or less when the project is for construction, alteration,
demolition, installation, or repair work, or on a public works project of fifteen thousand
dollars ($15,000) or less when the project is for maintenance work, pursuant to California
Labor Code sections 1725.5(f) and 1771.1(n).

D.10 Stop Order. Where a contractor or subcontractor engages in the performance of any
public work contract without having been registered in violation of California Labor Code
sections 1725.5 or 1771.1, the Labor Commissioner must issue and serve a stop order prohibiting
the use of the unregistered contractor or subcontractor on all public works until the unregistered
contractor or subcontractor is registered. Failure to observe a stop order is a misdemeanor.
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